TROUP COUNTY GA 900 DALLIS
STREET REROOF

900 DALLIS, ST
TROUP COUNTY, Georgia 30240

TROUP COUNTY
23-01599



ElsiEckstein
Snapshot


TROUP COUNTY GA 900 SECTION 000101 - PROJECT
DALLIS STREET REROOF TITLE PAGE

DOCUMENT 000101 - PROJECT TITLE PAGE

1.1 PROJECT MANUAL VOLUME 1

A.  TROUP COUNTY GA 900 DALLIS STREET REROOF.

B.  TROUP COUNTY.

C.  Owner Project No. <Insert number>.
D.  Architect Project No. 23-01599 .

E. 2WR+PARTNERS.

F. 11 Nith Street, Suite 120 .

G. Columbus, GA, 31901 .

H.  Phone: (706)571-6923 .

L Fax: (706)571-6928 .

L. Issued: 9-29-2023 .

K. Copyright 2023 2WR+Partners . All rights reserved.

END OF DOCUMENT 000101

000101 -1
Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International
Treaties. It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this
document for any other project.(23927)



TROUP COUNTY GA 900 SECTION 00 0110 - TABLE
DALLIS STREET REROOF OF CONTENTS

SECTION 00-0110 - TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS
101 DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS
A. 000110 - Table of Contents
B. 00 1113 - Advertisement for Bids
C. 002113 - Instructions to Bidders
D. 00 4000 - Procurement Forms and Supplements
E. 004100 - Bid Form
SPECIFICATIONS
201 DIVISION 01 -- GENERAL REQUIREMENTS
A. 011000 - Summary
01 3000 - Administrative Requirements
01 3216 - Construction Progress Schedule
01 4000 - Quality Requirements
01 5000 - Temporary Facilities and Controls
01 6000 - Product Requirements
01 7000 — Execution Requirements
01 7419 - Construction Waste Management and Disposal
202 DIVISION 02 -- EXISTING CONDITIONS
A. 024119 — Selective Demolition
203 DIVISION 03 -- CONCRETE
204 DIVISION 05 -- METALS
205 DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES
A. 06 1000 - Rough Carpentry
B. 06 1600 - Sheathing
206 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION
07 0150.19 — Preparation for Reroofing
07 1326 — Self-Adhering Sheet Waterproofing
07 2100 — Thermal Insulation
07 4113.16 Standing-Seam Metal Roof Panels
07 5423 - Thermoplastic Polyolefin Roofing
07 7100 - Roof Specialties
G. 07 9200 — Joint Sealants
207 DIVISION 08 -- OPENINGS
208 DIVISION 09 - FINISHES

T oG mMmMmgo®

mmooO w >

END OF SECTION

00-0110
Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International Treaties.
Itwas created by "2WR" for"TROUP COUNTY GA 900 DALLIS STREET REROOF". Avalid, current MasterSpec license is required for editing and use of this document for
any other project.(23927)



for the following PROJECT:

(Name and location or address)

Troup County
900 Dallis Street
LaGrange, GA 30240

THE OWNER:
(Name, legal status and address)

Troup County, Georgia
100 Ridley Avenue, Suite 3100
LaGrange, GA 30240

THE ARCHITECT:
(Name, legal status and address)

2WR of Georgia, Inc.
11 Ninth Street, Suite 120
Columbus, GA 31901

TABLE OF ARTICLES

EAIA Document A201" - 2017

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

For guidance in modifying this
document to include supplementary
conditions, see AlA Document
A503™, Guide for Supplementary
Cenditions.

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

1 INSURANCE AND BONDS

AIA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This document was produced at 10:10:35 ET on 03/27/2024 under Order No.2114442837 which expires on 07/12/2024, is not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail docinfo@aiacontracts.com.

User Notes: (1181241393)

Init.



12 UNCOVERING AND CORRECTION OF WORK
13- MISCELLANEOUS PROVISIONS
7447 TERMINATION OR SUSPENSION OF THE CONTRACT

5/ CLAIMS AND DISPUTES

AlA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init, reserved. “The American Institute of Architects,” "American Institute of Architects,” "AlA," the AJA Lago, and “AlA Gontract Documents” are trademarks of The 2
American Institute of Architects. This document was produced at 10:10:35 ET on 03/27/2024 under Order No.2114442837 which explres on 07/12/2024, Is nof for
/ resale, is licensad for one-lime use only, and may only be used In accordance with the AlA Contract Documents® Terms of Service, Te report copyright violations,

e-mail docinfo@alacontracts.com.
User Notes: (1181241393)




INDEX
(Topics and numbers in bold are Section headings.)

-Acceptance of Nonconforming Work

9.6.6,99.3,123

‘Acceptance of Work
- 9.6,6,9.82,9.93,0.10.1, 9103 12.3
_ Access to Work :

3.16, 6.2.1,12: 1 .
Accndent Prevennon o

A0 ,
- Acts and. Omlss;ons

3.2,3.3.2,3.12.8, 318 4;23 831 9.5.1,10.2.5,

- 10.2.8, 1332 141 1512 152
-Addenda

TS R

_ _,Addmonal Costs C;Imms for
$3.7.4, 3.7:5, 1032 15.1.5 ¢

Addltu;mal Inspectlons and Te%tmg
94.2,9.83,12:2.1,134

ER

. Addltmnal Timie, Clalms for .

3.2:4,73,74;375,310.2; 832 15.1.6

Ry Admlmstratmn of the Contract

3. 1 3,4, 2 9.4, 9 S5 . 9
Advertlsement or Inv1tat10n to Bld

401 .
- Aesthetic Fffect o
4213 Co
) Allowances
;38 2
i jApp[lcatmns for Payment

42;5 739,92, 9.3, 94 9.5.1, 954 96’3 9.7,9.10
Approvals. "

211,2.3.1,2.5,313,3.103, 3_123 3.129,

o 312101,427,952, 13.4.1

* . Arbitration”
83,1, 1532, 154
i ARCHITECT
4

Arc]ntect Deﬁmtlon of
4.1.1 :

.- Architect; Extent of Authonty
_."'_'.25 3.127,4.12,42:52,63,7.1.2,7.3.4,74,92,
93194959639891019103 12,1,12.2.1,

13.4.1,134.2,1422,14.2.4,15.1.4,15.2.1
Arch1tect Limitations of Authority and Responsibility
2:1:1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2 3,

L 426,427,42:10,42.12,42.13, 521, 7.4, 9.42,

1 9.5.4,9.64,15.14,15.2
- Architeet’s: Additional Services and Expenses

L 25,122.1,1342, 1343, 1424

Architect’s Administration of the Contract
3.1.3,3.74,152,94.1,9.5

Architect’s Approvals
2.5,3.1.3,3.5,3.102,42.7

Architect’s Authority to Reject Work
3.5,426,12.1.2,122.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,42.6,42.7,42.11,42.12,42.13,42.14,6.3,
734,73.9,8.1.3,83.1,92,94.1,95,984,99.1,
13.4.2,15.2

Architect’s Inspections
374,42.2,425,942,9.83,992,9.101, 134
Architect’s Instructions
3.24,33.1,42.6,42.7,13.4.2

Architect’s Interpretations

4.2.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contracior
1.1.2,1.5,233,3.1.3,32.2,323,324,33.1,342,
3.5,3.74,3.7.5,3.9.2, 393,310,311, 3,12, 3.16,
3.18,41.2,42,52,62.2,7,83.1,92,93,94,9.5,
9.7,9.8,9.9,102.6,10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subconiractors
1.1.2,4.2.3,42.4,4.2.6,9.6.3,9.6.4, 11.3
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,95.1,992,9,10.1,134
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.11

Binding Dispute Resolution
8.3.1,97,11.5,13.1,15.1.2,15.1.3,15.2.1, 15.2.5,
152.6.1,15.3.1,15.3.2, 15.3.3,154.1

Bonds, Lien

73.44,9.6.8,9.10.2,9,10.3

Bonds, Performance, and Payment
73.44,9.6.7,9103,11.1,2, 11,1.3, 11.5
Building Information Models Use and Reliance
18

Building Permit

37.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

AlA Documant A201 - 2017, Copyright ® 1911, 1915, 1918, 1926, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1867, 2007 and 2017, All rights

raserved, "Tha American Institute of Architocts,” “American Institute of Architects,” "AIA,” the AIA Logo, and "AlA Contract Documents” are trademarks of The 3
American Institute of Architects. This decument was produced at 10:10:35 ET on 03/27/2024 under Order No.2114442837 which axpires on 07/12/2024, is nat for

! rasale, Is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations,
e-mall decinfo@aiacontracts.com.
User Notes:

Init.

{1181241393)



. 421,42

Certificates for Payment
. 5,4.29,9323,9.4,9.5,9.6.1,966,9.7,
5.10.1,9.103, 14.1.1.3, 14.2.4, 15.1.4

P .Certiﬁcat%s of Inspection, Testing or Approval

13447 -
: Cq_rpiﬁ_u?,tes of Insurance

= - 11:1,3.42,3.74,38.2:3
o ’7'.:1'32, 7.13,7:2,732,7.
93011, 9.1(_1‘_.3‘:?10.3.2}1_1..%, 11.5,12.1.2
= Change Orders
: 7241 s

. Change Orders

P

,3.11,3.12.8,4.2.8,5.2.3,
\7,7.3.9,7.3.10,8.3.1,

) Dqﬁnitiqgj’l of

. CHANGES IN/THE WORK

311,428, 7,721, 731,74, 83.1,93.11,
R LI ey B i

1

" Cldims, Defiitionof /- -

" CLAIMS AND DISPUTES |
. 3.2.4,6.1.1,6.3, 7.3.9,9.3.3,9:10.4, 10.3.3, 15, 15.4

Concealed or Unknown Conditions
3.74,4.2.8,83.1, 103

Conditions of the Contract

1.1.1,61.1,6.1.4

Consent, Wrilten

3142, 3142, 4.1.2,98.5,9.9.1, 9102, 9.10.3, 13.2,
154.4.2

Consolidation or Jeinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,34.2,3.11,3.12.8,4.2.8, 7.1.1,7.1.2, 7.1.3, 7.3,
93.1.1

Construction Schedules, Contractor’s

3,10, 3.11,3.12.1, 3.12.2,6.1.3, 15.1.62
Contingent Assignment of Subcontracts
5.4,142.2.2

Continuing Contract Performance

/. Clairhs and Timely Assertion of Claims 15.1.4
S L7 S e Contract, Definition of
©Claims for Additional Cost." 112
- 32,4,33.1,37.4,73.9,95.2,10.2.5,103.2, 1515 CONTRACT, TERMINATION OR
. €laims for Additional Time- SUSPENSION OF THE
8.24,33.1,374,61.1,832,952,1032, 1516 5.4.1.1,542,11.5,14
Contract Administration

. Caneealed o Unknown Couditions, Claims for

374
Claims forl Damages

| $324,3,18,833,951,9.67,10.2.5,10.3,3, 113,

113:2,14.2.4,151.7

| Ciglms Subject to Atbiftation

6.2.2,812,832,823.

1541

. Cie'ﬁnin_gUP'-' A
315,63 .

- "Commencement of the Work, ConditiongRelating to
221,322,341, 3,.7.%., 3.10.1,3.12,6,5.2.1, 5.2.3,
L, 11,1, 11.2,15.1.5
Commincement of the Waork, Definition of
8.1.2 07 U
Communications
3.9.1,4.24 3 S
Completion, Conditiéns Relating to
3.4],3.11,3.15,42.2,42.9,8.2,94.2,9.8,9.9.1,
9.10,12.2, 14.1.2, 15.1.2
COMPLETION, PAYMENTS AND
i TR . ;
Completion, Subgtantial
3.10,1,4.2.9,8.1.1, 8.1.3,8.2.3,9.4.2, 9.8,9.9.1,

9,103,122, 15.1:2

Compliaiice with Laws

232,32.3,3.6,3.7,3.12.10,3.13,9.6.4,10.2.2, 13.1,

13.3,134.1,13.42,13.5, 14.1.1, 14.2.1.3, 15.2.8,
15.42,154.3

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,52,6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Smm
2.2.2,224,3.74,3.17.5,3.8,3.102,523,7.3,74,
9.1,9.2,94.2,95.14,96.7,9.7,10.3.2, 11.5, 12.1.2,
123, 14.2.4,143.2,15.1.42,151.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,22.1,2.2.2,374,3.7.5,3.102,5.2.3, 6.1.5,
7213,7.3.1,7.3.5,7.3.6,7,7,7.3.10,74,8.1.1,
8.2.1,823,83.1,95.1,9.7,103.2, 12.1.1, 12.1.2,
143.2,15.14.2,15.1.6.1, 152.5

Contract Time, Definition of

3.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10, 3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2

AlA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1058, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init. reserved. "The American [nstilute of Architects,” “American Institute of Architects,” "AlA," the AlA Logo, and "AIA Contract Documenis™ are rademarks of The
American Institute of Architects. This document was produced at 10:10:35 ET on 03/27/2024 under Order No.2114442837 which explres on 07/12/2024, is not for
/ resale, is licensed for one-time use only, and may only be used In accordance with the AlA Confract Documents® Terms of Service. To report copyright viclations,

e-mall docinfo@@alacontracts.com.

User Notes: {1181241393)




Contractor’s Employees

224,332,343,381,3.9,3.18.2,42.3,4.2.6,10.2,

10:3, 11.35, 14.1,14.2.1.1

Contractor’s Liability Insurance

i1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces

©3.12.5,3.14.2,424,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
122,224, 33.2,3.18.1,3.182,424,5,9.6.2,9.6.7,
9102 11.2, 113 114

) Contractor 8 Reiatmnshlp W1th the Architect

S 1.12,15,233,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2,
351 374310,311312316318 42,52,62.2,

-1, 831 92,93, 94 95597 98 9.9, 10.2.6, 10.3,

1131213415131521

* Cohtractor’s Represenfations - j

32.1,32.2,55,3.126,622,8.2.1,9.33,9.82

" _Contractor 8 Responmblhty fof Those Performing the
~ Work

33231853613629511028

.Contrdctor s R,evxew of Contract Documents
S 32
. _Contractor 8 nght to Stop the Work
- 222,97 T

Contractor s'R1g'ht fo Termmate the Contract
14,1, D)

" Contractor 5. Submlttals
73.10,3.11,3.02,4.27,5.2.1,5.2.3,9.2, 0.3, 9.8.2,
9.8.3,9.9,1,9,102, 9.103"
L Contracton ] Supermtcndent
;39,1026 )
" Confractor’s Superwsmr; and Constmctwn

Praéedures

~1223334332u)$22427613624713
T34, 736,82, 10, 12,14, 15.1.4

Coordination and Cotrelation

12,321,331, 3.10,3.12,6,6.13,6.2.1
- Copies Furnishied of D_rawmgs and Specifications

1.5,2.3.6,3.11

' Copynghts e

15,317
Cm‘rectmn of Work -
25 373,942,982, 983 991 12.1.2,12.2,12.3,

T 15131 15132 1521
Cnrrelation and Intent of the Contract Documents

1.2/ -
Cost, Deﬁmtlon of

- 734

" Costs

'-'25 3.24, 373 382 3,152,542, 611 6.2.3,
7333 734 73:18 73.9,9.10.2,103.2, 10.3.6, 11.2,
-12.1.2, 1221 12:2.4,13.4, 14

Cutting and Patching
314,625

Damage to Construction of Owner or Separate
Contractors

3.142,624,102.1.2,102.5, 104, 12.24

Damage to the Work

3.142,99.1,10.2.1.2,102.5, 104, 12.2.4
Damages, Claims for
324,3.18,6.1.1,833,95.1,96.7,103.3,11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,83.3,95.1.6,97,10.3.2,1432

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,42.7,42.11,4.2.12,42.13,6.3,7.34,
7.39,8.1.3,83.1,92,94,9.51,984,991, 13.42,
1422,14.24,15.1,15.2

Decisions to Withhold Certification
94.1,95,97, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,42.6,62.3,95.1,9.53, 9.6.6,9.8.2, 9.9.3,
9.104, 12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5, 3.12.1,3.12.2, 3.12.3,4.1.1, 5.1,
6.12,72.1,73.1,81,9.1,9.81,15.1.1

Delays and Extensions of Time
32,3.74,523,72.1,73.1,74,83,951,97,
103.2,10.4,14.3 2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

31

Drawings, Definition of

1.15

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

10.4,14.1.1.2, 15.1.5

Employees, Contractor’s
33.2,3.43,3.8.1,39,3.18.2,423,4.2.6,10.2,
10.3.3,113,14.1,142.1.1

Equipment, Labor, or Materials
1.13,1.1.6,3.4,3.5,3.8.2,3.83,3.12,3.13, 3.15.1,
42.6,427,52.1,62.1,73.4,93.2,93.3,95.1.3,
9.10.2,102.1, 10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.13,1.2.1,1.2.2,2.3.4,23.6,3.1,3.3.1,34.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.22,7.1.3,7.3.6,82,9.5.1,
9.9.1,10.2,103,12.1,12.2, 142, 143.1,15.1.4

AJA Document A201 — 2017, Copyright @ 1811, 1915, 1918, 1925, 1937, 1951, 1958, 1981, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017, All rights

reservad, *The Ametican Institute of Architects,” *American Institute of Architects,” "AlA," the AlA Logo, and “AlA Contract Decuments” are trademarks of The 5
American Institute of Architects, This decument was produced at 10:10:35 ET on 03/27/2024 under Order No,2114442837 which expires on 07/12/2024, is not for

{ resale, Is licensed for ane-time use only, and may only be used in accordance with the AlA Contract Decuments® Terms of Servica, Ta report copyright violations,
e-mall docinfo@@alacontracts.com.
User Notes:

Init.

(1181241393)



Extensions of Time

. .324,374,523,72.1,73,74,95.1,9.7,103.2,
T 104, 143» 15.1.6,15.2.5

e * Faihire of Payment

L 951 3,9.7,9.10.2, 13.5, 14.1.1.3,142,1.2
- Faul_ty- Work

% (See Défective or Nonconforming Work)

Init.

22, 1322,1411.4 )
GE’NERAL PROVISION}S

8 . Govermng Lay
- 131 PR "
" Gu? antees (Sye Warranfy)

o Iul‘ormatmn and Servnces Req

1&11414141514
- Initial Demsnon :
Asa T o
: 'Imt:al Declslon Maker, Del‘imtmn of
- 11.8. ) :

~ Finak Completion and Final Payment
- -4211 4.2.9,9.8.2,9.10,12.3, 14.24, 1443
g ‘Fm cial Arrangemerits Qwner’s

_%

zardous Matenals, and Suﬁstances

10.2:4,103/
. ,Identaﬁcatlon of Subcontractofs and Suppliers
5200

_Indcmmﬁcatmn g -fi "

-

317318 968 9102 10_.3'3113
ired of the Owner

312101 1.3,6.14, 6.2.5,

1033 112 13.4.1,13.4.2,

3,322

]

Tniitial Decision Maker, Pedisions

o 1424,151.42, 15211, 15272, 1523, 152.4,15.2.5

Tnitigl Decision Maker, Exfent of Authonty

',14241514215211522152315241525
" “Injury or Damage to Porson or- Property
10.2.8,104 - O

Inspectmhs e ’ )
'31333337142242642994&983

992 9101 1221 134

Instructlons to Bldders _

1.1 . :
Instfudtmns to the Contractor

324,,331 3.8.1,521,7,822, 12 1342

B -Instruments of Servnce Definition of
. b 1.7 :

Insurance -

6.1.1,7.3.4,82.2, 932 9.8.4,9.9.1,9.10.2,10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3 -

Insurance, Contractor’s Liability

P 5 1Y ERRE
. Insurance, Effective Date of

8.2.2,1442 |

Insurance, Owner’s Liability
11.2

Insurance, Property
10.2.5,11.2, 114,115

Insurance, Stored Materials

93.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,427,42.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.23,1.4,41.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,34,3.5,38.2,3.8.3,3.12, 3.13,3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,93.3,9.5.13,9.102, 10.2.1,
10.2.4,142.1.1, 142.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,23.2,3.2.3,32.4,3.6,3.7,3.12.10,3.13, 9.6.4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2, 13.5, 14, i5.2.8,
154

Liens

2.1.2,9.3.1,93.3,9.6.8,9.10.2,9.104, 15.2.8
Limitations, Statutes of

12.2,5,151.2,154.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.06,
4.27,6.22,94.2,9.6.4,96.7,9.6.8,102.5,10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,2.5,3.2.2,3.10,3.11,3.12.5,3.15.1, 427,
52,53,54.1,624,73,74,82,92,93.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 122, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.82,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,93.3,9.5.1.3,9.102,
102.1.2,10.24,142.1.1,14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
33.1,3.12.10,4.2.2,42.7,9.4.2

Mechanic’s Lien

2.1.2,9.3.1,9.3.3,9.6.8, 9.10.2,9.104, 152.8
Mediation

83.1,15.1.3.2, 15.2.1,15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work

1.1.1,3.42,3.12.8, 428,71, 74

AtA Document A201 — 2017. Copytight @ 1911, 1916, 1918, 1925, 1837, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1897, 2007 and 2017. All tights
resarvad. *The American Institute of Archltecls," “American [nstitute of Architects,” “AIA,” the AlA Logo, and "AlA Contract Documents” ara trademarks of The
American Insthute of Architects, This document was produced at 10:10:35 ET on 03/27/2024 under Order No,2114442837 which explres on 07/12/2024, is not for
resale, is licensed for one-time use only, and may only be used In accordance with the AIA Contract Documents® Terms of Service. To report copyright vialations,

e-mail docinfo@@alacontracts.com,
User Notes:

(1181241393)

6




Init,

MISCELLANEOUS PROVISIONS

13

Modiﬁcatwns Definition of

1.1.1 :

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,42.1,52.3,7,8.3.1, 9.7,

10327

Mutual Responsibility

0.2

Nonconforming Work, Acccptauce of
9.6.6,9.9.3,12.3 -

“Nonconforming Work, Rejection and Correction of

24,25, 3.5,42,6, 624 951 9.8.2,9.9.3,5.104,

'122

Notlce .

0 1.6,1.6,1, 162,212 222 223 2.24,2.5,324,

3.%1,3.74,37.5,3.92, 312931210 521,74,

'82.2°9.68,9.7, 9.10,1, 1628, 1032, 115, 12221,
134.1,1134.2, 14,1, 142.2, 144.2, 15.1.3,15.15,
C1506,1540 0

Notice Qf Cancellatldn or Explratlon of Ingurance
1.14,112.3 '

: Notlce of Clalms

162 2.1.2,3.74, 9;68 1028 1513 15.1.5, 15.1.6,

' 1528 1532 1541
* Notice of Testing and. Inspectwns
V1341, 1342
,Observatioﬂs Contractor s
232,374
~Occupancy” .
2.3.1,9.6.6,9.8

OIder,s “Written -

CLLY, 24,392, 7"3'2'2 1is, 121 12221 13.4.2,

143‘1

: 'OWNER
L Owner, Deﬁnmon of

Owner, Evndence of Fmanclal Arrangements

22,1322 14.1.1.4
'Owner, Information and Services Required of the

2.1.2,2.2,2:3,3.2.2,3.12.10,6.1.3, 6.1 4, 6.2.5,9.3.2,
9.6,1,9.64,9.9.2,9.103, 1_033_112 13.4.1,13.4.2,

1411414141514

Owner’s Authority

C13,2.11,2.3:324,25;3.4.2,3.8.1,3.12.10, 3.14.2,
| 412,424,429,52.1,52.4,54.1,6.1,63,7.2.1,

73.1,8.22,83.1,93,.2,9.5.1,9.6.4,99.1,9.10.2,
10.3.2, 114, 115 12.2.2,12.3,13.2.2,14.3, 144,
1527 - .0

: Owner s insurance
1,2 E
'Owner s Relation,smp with Subcontractors

1.12,52,53,5.4,96.4,910.2,14.2.2
Owner’s Right to Carry Qut the Work
251422

Owner’s Right te Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract
142,144

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7, 1.5, 2.3.6,3.2.2, 3.11, 3.17, 4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,73.9,9.2,9.3,94,9.5,963,9.7,9.8.5,9.10.1,
1423,14.24,1443 !
Payment, Certificates for
4.2.5,4.2.9,9.33,94,90.5,9.6.1,9.66,97,9.10.1,
9.10.3,14,1,1,3,14,24

Payment, Failure of
9.5.1.3,9.7,9.10.2,13.5,14,1.1.3, 14.2.1.2
Payment, Final
4.2.1,42.9,9.10,12.3,142.4,1443

Payment Bond, Performance Bond and
7.344,96.7,9.10.3, 11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,142.3,15.1.4

PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,95.13,96.2,9.63,9.64,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,73.44,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyt

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,42.7

Progress and Completion
42.2,8.2,98,99.1,14,14, 15,14

Progress Payments
9.3,9.6,9.8.5,9.103,14.2.3,15.14

AlA Document A201 — 2017, Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1986, 1970, 1976, 1987, 1897, 2007 and 2017, All rights

resarved, “The American [nstitute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The 7
Amerlcan instliiute of Architects, This document was produced at 10:10:35 ET on 03/27/2024 under Order No,2114442837 which explres on 07/12/2024, is not for
rasale, Is licensed for ane-time use only, and may only be used in accordance with the AlA Contract Documenis® Terms of Service, To report copyright violations,

e-mail docinfo@alacontracts.com,
User Notes:

(1181241393}



Project, Definition of

1.1.4.

PrOJect R{:presentatlves

42,100

Property Insurance

10.2.5,.11.2

Propqs‘a! Requirements

LY

- PROTECTION OF PERSON S AND PROPERTY
10 2 A : \
Regulatlons and, Laws _’}
134232, 3.2' 3,3.6,3.7,3,12.10,3.13,9.6.4,99.1,
10, 4.2, 13, 1,13 3 13.4-._1, ]]'8 4.2,135,14,152.8,154
Rejcctlon of Wq’rk :

4261220 7 TN
Rel ases and Waivers of Llens\
C931,9.002 5/ 0
Representatléns IR

321,35,3.126, 8,21 933 £.4.2,95.1,9.10.1

i Represer;tatwes

2.1.1;34.1, 3.9, 411, 4216 13‘21
Respon31b111ty for Thos¢ Perfornting the Work
'3.3.2,3.18; 4é2 423 53 61;5 6.2,6.3,95.1,10
Rctama ey .

931 962 9.8.5; 991 910,2 9.10.3

Review ot‘ Contract Doeumentg and Field
éOlldltlﬂIlS by Coutr;actor

'3.2,3.127,6.13 .

“ Review of Contractor ] Sublmttals by Owner and
Architect

3.10.1, 3102 31] 312 4.2,52,6.1.3,92,982
Review ot‘ Shep Drawmgs Product Data apd Samples
“by Contractor. ...~ -

BAE '

RJghts and Remedles j
C11.2,2.4,2.5,35,3.7.4,3.15.2, 426 53,54,6.1,
.63, 731 8.3,9.5.1,9.7, 10.2.5, 103 1221 1222,
12.24,13.3, 14,154 0
ROyaltles, Pateni:s and Copyrlghts -

37 -

Rules and Notices for Arbltratan

15.4.1 ;

Safety of Persons and Property

-10.2,104 -

Safety Precautions and Programs
3310,42.2,42.7,5.3,10.1,102, 10.4

Samples, Definition of *

3.12.3

Samples;, Shop Drawings, Product Data and
C301,302,427

Samples at the S;te, Documents and

a1

Schedule of Valdes

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Coniractors
1.14,3125,3.14.2,4.24,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3121

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,61.1,6.2.1

Site Inspections
3.2.2,33.3,3.7.1,3.7.4,4.2,9.92,94.2,9.10.1, 134
Site Visits, Architect’s
3.74,42.2,4.29,94.2,9.51,99.2,9.10.1, 134
Special Inspections and Testing

4.2.6,12.2.1, 134

Specifications, Definition of

1.1.6

Specifications

1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17,4.2.14
Statute of Limitations

151.2,154.1.1

Stopping the Work

2.22,24,9.7,10.3,14.1

Stored Materials

6.2.1,932,102.1.2,102.4

Subcontractor, Definition of

5141

SUBCONTRACTORS

5

Subcontractors, Work by
122,3.3.2,3.12,1,3.18,4.2.3,5.2.3,53,54,93.1.2,
9.6.7

Subcontractual Relations
5.3,54,93.1.2,9.6,9.10,10.2.1, 141, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,73.4,9.2, 9.3, 9.8,
9.9.1,9102,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,8.1.3,82.3,94.2,98,9.9.1,9.10.3,12.2,
15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

3.42,35,73.8

Sub-subcontractor, Definition of

5.1.2

Init AIA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1968, 1970, 1976, 1987, 1087, 2007 and 2017. All rights
nit. reserved. "The American Institute of Architects,” “American Institute of Architects,” "AlA,” the AIA Logo, and "AJA Contract Docurments® are trademarks of Tha
Amerlcan Institute of Architects, Thls document was produced at 10:10:35 ET on 03/27/2024 under Ordar No.2114442837 which explres on 07/12/2024, 1s not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AlA Cantract Documents® Terms of Service. To report capyright violations,
g-mail docinfo@alaconiracts.com.

User Notes: (1181241383)




Subsurface Conditions

374
- Successoys and Assigns

132

Superinténdent

39,1026

Supervision and Construction Procedures

1.2.2,3,3,3.4,3,12,10,4.2.2,4.2.7,6,1.3, 6.2.4,7.1.3,

7.34,82,8.3.1, 942 10,12, 14,15.1.4
Supphers ,

1.5,3.12.1,4.24, 426 521 93,942,954, 9.6,
91(}5 1421

.'Suréty ‘ B

5412 9.6.8, 985 9102 9103 11.1.2,14.2.2,
Suréty, Consent af-- g
9,83, 9102 9103 o

‘Sarveys ., _; o

1,17, 234 : '

: Suspensron by thé Owner for Convemence
143 - -

-Suspensmn of the Work

375,542,143

Suspensmn or Temnnatlon of the Contract

54.1.1, 14
:_'[’axes S
36,3.82,1,7344

Termmatmn hy tire C'ontractor

14, 15 1 7

5411, 142,151
: Termmatmn by the Ownev for Convemence
14,4 :
'Tegmmatlon of the Archltect
C23% RIS :
N Termmatlon of the Contractd Employment

142 2"

Init,

. TERMINATION 5] SUSPENSION OF THE
~. CONTRACT |
14

Tests and Insﬁectmns

3.1.3,3.33,3.7.1,42.2,4.26, 429 9.4.2,9.8.3,
9.9.2, 9101 1032 1221 13.4

: "TIM'E. NS N

:."8

Tlme, Delays Eﬁ]l_(i E_;Efé:ilsions of
324,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
103.2, 104, 14.3,2, 15.1.6, 15.2.5

Time Limits
2.1.2,22,2,53.22,3.10,3.11,3,12.5,3.15.1, 4.2,
52,53,54,624,73,74,82,92,93.1,93.3,9.4.1,
9.5,9.6,9.7,9.8,99,9.10, 12,2, 134, 14, 15.1.2,
15.1.3,154

Time Limits on Claims
3.74,10.2.8,151.2,15.1.3

Title to Work

932,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
374,83.1,103

Unit Prices

7332,9.1.2

Use of Documents

1,1.1,1,5,2.3.6,3.12,6, 53

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,93.1

Waiver of Claims by the Architect

1332

Waiver of Claims by the Contractor
9.10.5,13,3.2,15,1.7

Waiver of Claims by the Owner
9.9.3,9.103,9.10.4,122.2,1, 13.32, 14.2.4, 15.1.7
Waiver of Consequential Damages

142.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1, 11,3

Warranty

3.5,42.9,933,9.84, 991 9.10.2,9.104,12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,342,374,3.12.8,3.14.2,4,1.2,93.2,9.10.3,
13.2,1332,154.4.2

Written Interpretations

4.2.11,4.2.12

Written Orders
1.1.1,24,39,7,82.2,12.1,12.2,13.4.2, 14.3.1

ALA Document A201 — 2017, Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017, All rights
reserved, “The American Institule of Architects,” “American Institute of Architects,” “AlA," the AlA Logo, and "AlA Contract Documents” ara trademarks of Tha
Amerlcan Institute of Architects. Thls document was produced at 10:10:35 ET on 03/27/2024 under Order No,2114442837 which expires on 07/12/2024, is not for
resale, Is licensed for one-time use only, and may only be used in accerdance with the AlA Contract Decuments® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
User Notes:

(1181241393}



Init.

'§ 144 The Project © -~ - ./

ARTICLE 1 GENERAL PROVISIONS

~§ 1.1 Basic Definitions
" §1.4.4 The Contract Documents _
+The Contlact Documents are enumerated in the Agreement between the @wner and Contractor (hereinafter the

Agreemétit) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),

e Drawing.s, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,

: 'aﬁd'-Mddiﬁcations issued after execution of the Contract. A Medification is (1) a written amendment to the Contract

‘signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a miner
- chaarlge in the Work isgiied by the Architect. Unless specifically enumerated in the Agreement, the Confract

" Doguments ddot include,the advertisement or invitation to bid, Instructions to Bidders, sample forms, other

“infgrmation furhished by tHe Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
. portions of Addéndas'yelaﬁxi',g to bidding or proposal requirements.

A L iy

1

i

§11.2 The "Cp_lg}tragt}-‘— .

. The! Conitract Dbcﬁm’gpt_s'y’i’oﬂ:i}\the Contract for Censtruction. The Contract represents the entire and infegrated

. agteement between the partics hereto and supersedes prior negotiations, representations, or agreements, either written
-~ or éral. The Cloniract may be amended or modified only by a Modification. The Contract Documents shall not be

construed to’create a tontractual relationship of any kind (1) between the Contractor and the Architect or the

- Architeot’s consultahts, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
. and the Aichitect gr the Architect’s consultants, or {4) between any persons or entitics other than the Owner and the

&
&

Contr_a‘gfbp Thc_jArt?hitect shéil,‘ﬁowcvcr, be entitled to performance and enforcement of obligations under the

Contrgct intended to fa_c_i,lfig_t‘é-pé}formance of the Architect’s duties.

§143 The Work ~

Thie tefod "Work" neans _th'ej'rpéilstruction and services required by the Contract Documents, whether completed or
partially completed; and includes all other labor, materials, equipment, and services provided or to be provided by the

' @ontractbr td fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

Ry

The Project s the total construction of which the Work performed under the Contract Documents may be the whole or

* a part and which may include:construction by the Owner and by Separate Contractors.

" § 1.15 The Drawings

The Drawings arc the graphic and pib‘t‘qr'fgd portions of the Contract Documents showing the design, location and
ditensions of the Work;;generally including plans, elevations, sections, details, schedules, and diagrams.

§ 11.6 The' Specifications ~~ * -

“The Specifications are that portion of thé\ Contract Documents consisting of the written requirements for materials,

equipment, systets, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments. of Service.,

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
proféssional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 141.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in

- accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
‘shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Co’rrelatidn and Intent of the Contract Documents

* § 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion

of the Work by the Contractor, The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.11 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. Ifit is determined that any provision of the Contract Documenis violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable, In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties” intentions and purposes in executing the Contract.

§ 1 2. 2 Orgamzation of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
- control the Contractor in dividing the Work among Subcontractors ot in establishing the extent of Work to be
performed by any trade.”.

- § 142 3 Unless otherwlse stgted in the Contract Documents, wordg that have well-known technical or construction
: mdustry meamngs are used in the Contract Documents in accordance with such recognized meanings.

51 Capitanza;mn o
; Terms Q&pltﬁ]leﬂd inthes¢ General Conditions include those that are (1) specifically defined, (2) the titles of numbercd
g artigsles, or (3) the tltles of. other documents published by the American Institute of Architects,

§ 1 4 Interpretatlon -

. Inthe 1nte;est of br¢v1ty the antract Documents frequently omit modifying words such as "all" and "a.ny" and articles
/ such ag "the" and;'an " but the fact that a modifier or an article is absent from one statement and appears in another is
not mte,nded to qffect the mterprétatlon of cither statement.

- § 1. 5 Ownershlp and Use of Drawmgs Specifications, and Other Instruments of Service
. §15.4 The- ‘Architect and the Architect‘s consultants shall be deemed the authors and owners of their respective
~ Instruments of Service, inchiding the Drawings and Specifications, and retain all common law, statutory, and other
* rgserved rights'in their Instruments of Service, including copyrights. The Contractor, Subcontractots,
Sub subcontradtors and’ supphe:s shall not own or claim a copyright in the Instruments of Service. Submittal or
distnbutlon to meet official. regulatory requirements or for other purposes in connection with the Project is not to be
construed as pubhcation in derogation of the Architect’s or Architect’s consultants” reserved rights.
2 § 15 2 The Contractor, Subcontractors Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instrumenis of Service prov1ded to them, spbject to any protocols established pursuant to Sections 1.7 and 1.8, solely
. and excluswcly for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Sexrvice. The Coniractor, Subcontractors, Sub-subcontractors, and suppliers may not
- usé thi Instruments of Service on othef projects or for additions to the Project outside the scope of the Work without
the spemﬁc wntteﬂ consent of the Owner Architect, and the Architect’s consultants.

: § 1.6 Notlce '
; 8 6 1 Except as otherwwe pr0v1ded in Section 1.6.2, where the Contract Documents require one party to notify or
| give notice 1o the othef party, such notice shall be provided in writing to the designated representative of the party to
~whor the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by elcctromc transmlssion ifa method for electronic transmission is set forth in the Agreement,

§ 1 6. 2 Notice of Claims ag prov1ded in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if dahvered to the designated representative of the party to whom the notice is addressed by certified
or registei ed mall or by courier providing proof of delivery,

§ 1 .7 Digital Data Use and Transmission

‘The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
;information or documentation in digital form. The parties will use ATA Document E203™-2013, Building

" Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digltal data,

§ 1 8 Bulldmg Informatlon Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocels set forth in ATA
Decument E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
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G202™ 2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sofe risk
_ and without liability to the other party and its contractors or consultants, the aathors of, or contributors to, the building
© . informatign model, and each of their agents and employees.

. ARTICLEZ OWNER

o -§.24 General
P RO § 2'.51":.;‘3'1;’?116 Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
1.+ Dotuiments as if singular in number. The Owner shall designate in writing a representative who shall have express
.. - . authority to bind the Owger with respect to all matters requiring the Owner’s approval or authorization. Bxeepl as
7 gthérwise provided in Sedtion 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
' or the Ownér’s guthorized }epresentative.

& Owrler shall fufnish to the Contractor, within fifteen days after receipt of a writien request, information
- nece ssar;f@i_iidﬁgi‘leval_it;f{ir’the_\ Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
 information shall include/a correct statement of the record Jegal title to the property on which the Project is located,
‘ :_uSﬁ;’llly- tef"e_ﬂc; to as tl}é sité-,‘_‘%_i%ld the Owner’s interest therein.

X :';._§:'12,2'iij'\.r'i&e‘th:'e of t'h'e,“(f)wri'e"r'_"é_ anancial Arrangements
i

©§ 2112 The Own

g 224 Prm{ to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
./ Gontractet réja's_o_tiaf)lé‘:e_v_ider;c/e that the Owner has made financial arrangements to fulfill the Owner’s obligations

" under the Contraét. The Conitracfor shall have no obligation to commence the Work until the Owner provides such
 evidente. If doinmericeraént of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended

S _appl‘,('ipliatelibf e .-

i

' § 422 Following commencgnient of the Work and upon written request by the Contractor, the Owner shall furnish to
- the Contraiotor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
* 1inder the Contract only if. (1) thé Owner fails fo make payments to the Contractor as the Contract Documents require;
{2) thie Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
“or(3)a .chan@e in the Work materially changes the Contract Sum, If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
evént, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
" matetially'changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Corttract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s teasoniable gosts of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 Afier the Owher furnishes gvidence of financial arrangements under this Section 2.2, the Owner shall not
‘materially vary-such financial arrangemehts without prior notice to the Contractor.

.,

§ 2.2:4 Whisre the Owrier has designated information furnished under this Section 2.2 as "confidential,” the Contractor
shall keep the information ¢orifidential and shall not disclose it to any other person. However, the Contractor may
disclose "confilential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
~in¢lyding a subpoena-or ether form of compulsory legal process issued by a court or governmental entity, or by court
‘gr arbitrator(sy order. The ‘Cotitractor may also disclose "confidential" information to its employees, consultants,
supeties, Subcoiitractors and their employees, Sub-subcontractors, and others who need to know the content of such
infermation solely and gxclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
- § 2.3 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
iincluding those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
‘assessments anid ¢harges required for construction, use or occupancy of permanent structures or for permanent
- changes in existing facilities.

§ 232 The Owner shall retain an architect lawfully licensed to practice atchitecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.
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§ 2.3.3 Ifthe employment of the Architect terminates, the Owner shall eraploy a suceessor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3_.4 Th;e Owner shall furnish surveys describing physical characteristics, legal limitations and wtility locations for
" the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
- information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work,

. § 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness, Th\e Owner shall also furnish any ofher information or services under the Owner’s conttol and
. relgvant to the Contractor’y performance of the Work with reasonable prompiness after receiving the Contractor’s
wrltten request for such mformatton or services,

§ 2 3 6 Unloss otherwwe provsded in the Contract Documents, the Owner shall furnish to the Contractor one copy of
. the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2,

§ 2 4 Owner s nght to Stop the Work
_. Ifthe Contractor faily to: correct Work that is not in accordance with the requirements of the Contract Documents as
Y requlrod by Sootloq 12:2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
/ may.issug a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
" been ehmmated ‘however, the rlght of the Owner to stop the Worl shall not give rise to a duty on the part of the Owner :
to exercise thls ught for jhe benoﬁt of the Contractor or any other person or entity, except to the extent required by i
Sectlon 6.1 3‘ 4 '

§ 3 5: Owner 5 nght to Carry ‘Out the Work i
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
Wlthm a ten-day perlod after recelpt of notice from the Owner to commence and continue correction of such default or
heglect with d111gence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
* cotrect such defaultorne glect Such action by the Owner and amounts charged to the Contractor are both subject to
: pnor approval of the Archifect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
7y Paymentin whole.or in-part, o the extent reasonably necessary to reimburse tho Owner for the reasonable cost of
correcting’ 'such deficiencies, inchuding Owner’s expenses and compensation for the Architect’s additional services :
T4 madé necessary by such default, neglect or failure. If curtent and future payments are not sufficient to cover such i
amounts, the Contractor shall pay the' dlfferenoe to the Owner. If the Contractor disagrees with the actions of the i
-: 2 ‘Oviner or. the Arohltect or Ihe amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
a '.i Artlcle 15 PEEEAR

ARTICLE 3 CONTRACTOR
-+ §'3.1 General - )
©°§ 341 The Contraotof is the person or entlty identified as such in the Agreement and is referred to throughout the
Con_tragt Documents-as, if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Projéct is located. The Contractor shall designate in writing a representative who ghall have express

_ authotity to bind the Coﬁtraotof_ with respect to all matters under this Contract. The term "Contractor" means the

3 "Cohtractor"or ﬂ"ié' Gontraotor’ s authorized representative.

§ 3 1 2 Tho Conﬁactor shall perform the Work in accordance with the Contract Documents.

§ 3 1 .3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
. Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
B inspootions or approvals required or performed by persons or entities other than the Contractor,

. §3 2 Re\rlew of Contract Documents and Field Conditions by Contractor

" '§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.
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[nit.

e mformatl(:n furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
condltloné related to that portion of the Work, and shall observe any conditions at the site affecting it. These
o prompt[y report to the Architect any errors, inconsistencies or omissions discovered by or made known to the

... teview is made in the Contractor’s capacity as a contracor and not as a licensed design professional, unless otherwise
S speplhcally pf‘qv1ded

: ‘?§ 3 2.3 The Conh’actor is ncit required fo ascertain that the Confract Documents are in accordance with applicable laws,

g _profnptly report; to thie Al‘?fllt ct any nonconformity discovered by or made known to the Contractor as a request for
' mfo’rmatxon in sheh form, as the Architect may require.

: § 3 2 ALf the éontractdr beheves that additional cost or time is involved because of clarifications or instructions the
_ Archltect 1ssues in response to'the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
- the Contractor shall/submiit. Cldims as provided in Article 15, If the Contractot fails to petform the obligations of

= §’ 3 3 Supenﬂs:on and COnstructjon Procedures

" Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,

" ‘to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,

" facilities and serwces necessary for proper execution and completion of the Work, whether temporary or permanent

§ 3.2.2 Because the Coniract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall

-Conttactor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s

the Contract Documents,
A

stathites, ordmances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall

/ / Sections 3.2.2 or 3.2.3; the Cdntractor shall pay such costs and damages to the Owner; subject to Section 15.1.7, as
.would have beep avolded if {heé Contractor had performed such obligations. If the Contractor performs those
obhgatlons, the Contractor shall. ‘I}ot be liable to the Owner or Architect for damages resulting ftom errors,
mcons:stencles or omissmns in the Contract Documents, for differences between field measurements or conditions
' and thé Confract Dpduments, or for nonconformities of the Contract Documents to applicable laws, statutes,
m;dmances codes, rules and regulatmns and lawful orders of public authorltxes
I| \

§ 3 3 1 The Contractor shall: sqperwse and direct the Work, using the Contractor’s best skill and attention, The

~and procedufes, ahd for codrdinating all pertions of the Work under the Contract. If the Contract Documents give

- specific instructions congethihg construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the JObSlte saféty thereof and shall be solely responsible for the jobsite safety of such means, methods,
techriiques, s sequences, or procedures. Tf the Centractor determines that such means, methods, techniques, sequences
ot procédures may not be safe, thi¢ Contyactor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techmqueﬁ sequences, or procedures. The Architect shall evaluate the proposed
alterhative solely for conformiance with the design intent for the completed construction. Unless the Architect objects

\'Techmques sequences or proeedures

§ 3 32 The Contractor shall be responsﬂ:ale to the Owner for acts and emissions of the Contractor’s employees,
Subcoritractors and their agents and employees, and other persons or entitics performing portions of the Work for, or
on behalf of, thie Contractor or any, of its Subcontractors.

§ 33 3 The Contr actor shall be responsible for inspection of portions of Work already performed to detetmine that
such portions are in proper condition to receive subsequent Work,

§ 3 4 Labor and Materlalé
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
~materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other

and whether ot nét incorpotated or to be incorporated in the Work,

§ 34, 2 Exeept in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the |
consent of the QOwner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.
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§ 3.4.3 The Coniractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work, The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them,
. 1
§ 3.5 Wartanty
. § 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inheretit in the quality of the Work the Contract Documents require or permit, Work, materials, or
equipment not.conforming to these requirements may be considered defective, The Contractor’s warranty excludes
remiedy for ddmage or ‘defect caused by abuse, alterations to the Work not exccuted by the Contractor, improper or
insufficient maititenance, improper operation, or normal wear and tear and normal usage, If required by the Architect,
- the Contractor shall fu'rnish‘ satisfactory evidence as to the kind and quality of materials and equipment.

§ 3 5 2 A11 matenal eqmpment ot other special warranties required by the Contract Documents shall be issued in the
-name of the Oyvner, or gﬁaﬂ be’ transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3 8 Taxes _ ; :

The Contractor shall pay. sales consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when blds arg’ recewed or negotiations concluded, whether or not yet effective or merely scheduled to

2o 1nto effect Sl -|

§ 3 b Pennlts, Fees, Notlces and Compllance with Laws
. §¥% 7.1 UnLess otherwise pravidéd in the Contract Documents, the Contractor shall secure and pay for the building
: - - peimit as well as-for-other permits, fees, licenses, and inspections by government agencies necessary for proper
.+ - executionand complenon of the Work that are customarily secured after execution of the Contract and legally required
R at the t:me blds are recelved of negotlatmns concluded.

§ 3 7.2 The Contractor shall camply with and give notices required by applicable laws, statutes, ordinances, codes,
o+t roles and 1ggglat_mns and-lawful orders of public authorities applicable to performance of the Work.
U §7°8.1.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules

and regulahons, of lawfgl orders of pubho authorities, the Contractor shall assume appropriate responsibility for such
. Work and shall bear thc costs attnbutable to correction.

AP i ¥ 4 Concealed or Unknown Condltlons
: © " Ifthe Contractor encounters. conditions at the site that are (1) subsurface or otherwise concealed physical conditions
“that dlffer materially from’ thode indicated in the Contract Documents or (2) unknown physical conditions of an
. . -+ uriusual haturé that differ matcnally from those ordinarily found to exist and generally recognized as inherent in
T * constructioh activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
*‘notice fo the Qwner and the Architect before conditions are disturbed and in no event Iater than 14 days after first
observance of the conditions. Thé Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially: and cagse an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
" Contract Time; ot both, If the Architect determines that the conditions at the site are not materially different from those
mdycated fix thie Contracst Documenis and that no change in the terms of the Coniract is justified, the Architect shall
promptly notify-the Owrier and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendatlon, that party may submit a Claim as provided in Article 15.

- '§ 3 7 5 If in the qOurse of the Work, the Contractor encounters human remains or recognizes the existence of burial
. markers, archaeologlcal sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
.- suspend any opcr?tlons that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
~the Ownér shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 135.
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§ 3.8 Allowances
.§.3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
_the Contr ctor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.
-8 3 8 2 Unless otherwise provided in the Contract Documents,
27 A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;
2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
-‘ _‘A_‘Othel' expcﬁses contemplated for stated allowancs amounts shall be included in the Contract Sum but
3 not in the' al owances; and
‘¢Osts are more than or less than allowances, the Contract Sum shall be adjusted accordingly
ange Order. The amount of the Change Order shall reflect (1) the difference between actual costs
ahd ¢k alloWax{ces under Section 3.8.2.1 and (2) changes in Coniractor’s costs under Section 3.8.2.2.

: .'_§ 3L 3 Matenﬁls and egmpmet{t under an allowance shall be selected by the Owner with reasenable promptness.

/ the PrOJect site ¢ unng perfor;nance of the Work The supetintendent shall represent the Contractor, and
commumcatmns/gwen to the supiarmtendent shall be as binding as if given to the Contractor.

. § 3 9 2 The Contracto;; as 5000 a,s practicable after award of the Contract, shall notify the Owner and Architect of the

nanie and quahﬁca;lons ofa ;prgposed superintendent. Within 14 days of receipt of the information, the Architect may

anlfy thc Coniractor, statmg,whether the Owner or the Architect {1) has reasonable objection to the proposed

supermtendent or (2) requires additional time for review. F ailure of the Architect to prowde notice within the 14-day

pcrmd sha]l constltutc riotice of ﬁo reasonable objection.

. "'§ 3 9.3 The Contractor shall not employ a proposed superintenident to whom the Owner or Architect has made
- reasouable and timiely nbjectmn The Contractor shall not change the superintendent without the Owner’s consent,
whlch shall not unreasonably ‘be withheld or delayed.

'§ 3 10 Contractor s Construotion and Submlttal Schedules
" § 3.10.1.TheContractor, promptly after being awarded the Contract, shail submit for the Owner’s and Architect’s
information a Contractot*?s consiructioh schedule for the Work. The schedule shall contain detail appropriate for the
- Projéot, including (1) thé daté of commencement of the Work, interim schedule milestone dates, and the date of
.. Substantial Completlon (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the ‘Work, The schedule shall provide for the orderly progression of the Work to
- completion atid shali not exceed time {timits current under the Contract Documents. The schedule shall be revised at
apprbpnate mtervals as requ1red by the conditions of the Work and Project.

§ 3.10. 2 The Contractor promptiy after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit g submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unteascnably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s

bgstmctlon scheduls; and (2) allow the Architect reasonable time to review submitals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Cotitractor shall not be éntitled to any increase in Contract Sum or extension of Confract Time based on the time
required for review of submittals,

§ 3 10.3 The Coniractor shall perform the Work in general accordance with the most recent schedules submitied to the
Owner and Architect

'§ 3._11__ 'Doc_um_ents, and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
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delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§.34 Z'ISHx}p Drawings, Product Data and Samples
§3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Wark by the

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or disiributor to illustrate some portion of
the Work,

§ _3;.12.2 Product Data afe illustrations, standard schedules, petrformance charts, instructions, brochures, diagrams, and
'ojther information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

_ . § '3:12 3 Samﬁle"e are; 'pﬁ.ys'ié;al examples that illusirate materials, equipment, or workmanship, and establish standards
. by Whlch the Work w111 be Judged

§ 3 12 4 Shop Drawmgs, Produet Data, Samples, and similar submittals are not Coniract Documents, Their purpose is

-.to demonstrate how the. Contractor proposes to conform to the information given and the demgn concept expressed in

the' Contraét Documemfs for those portions of the Worl for which the Contract Documents require submittals. Review

y by the Arehl,feet is subJect to the limitations of Section 4.2,7, Tnformational submistals upon which the Architect is not

~ éxpected to take responsive. actlon may be so identified in the Contract Documents. Submittals that are not required by
/the Contract Doeufnents may: be returned by the Architect without action.

§ 3 1Z. 5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
- -Axchitest; Shop Drawmgs, Produet Data, Samples, and similar submittals required by the Contract Documents, in
- accordance, with the- submittal schedule approved by the Architect or, in the absence of an 1pproved submittal
. schedule\ with reasonable prothpiness and in such sequence as to cause no delay in the Work or in the activities of the
L _QWner ur of Séparate Cnntractm:s.
_ § 3 12 6 By submlttmg Shop’ Drawmgs, Product Data, Saraples, and similar submittals, the Contractor represents to
. the Owner anid Architect that ‘the Contractor has (1) reviewed and approved them, (2) determined and verified
C% - materials, ﬁeld measuréments and field construction ctiteria related thereto, or will do so, and (3) checked and
o 'coordmated the mformatmn contamed within such submittals with the requirements of the Work and of the Contract
' .Documents -

o § 3 12 7-The Contraetdr shalI perform ne pertlon of the Work for which the Contract Documenits require submittal and
" review of Shop Drawmgs Product Data, Samples, or similar submittals, until the respective submittal has been
- _appr0ved by the Archl,tect :

§ 3 12 8 The Work shall bg in aecordancewnh approved submittals except that the Contractor shall not be relieved of
: responslbﬂlty for'devidtions from the réquirements of the Contract Documents by the Architect’s approval of Shop
' .-.;'Drav’vmgs, Product Data Samples, or similar submittals, unless the Contractor has specifically notified the Architect
. of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviationas a
minor change in the Work, or (2) 3 Change Order or Construction Change Directive has been issued authorizing the
~ deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
L '-Data Samples, or sumlar submittals, by the Architect’s approval thereof.

: § 3 12.9 The Contractor shall direct spec1ﬁc attention, in writing or on resubmitted Shop Drawings, Product Data,
Samiples, or similar subthittals, to revisions other than those requested by the Architect on previous submittals, In the
absence of such notlce, the Architect’s approval of a resubmission shall not apply to such revisions,

j § 3 12 1G The Cohtraetor shall not be required to provide professional services that constitute the practice of

. ‘architecture or’ engineering unless such services are specifically 1equ1red by the Contract Documents for a portion of

- -the Work or. unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law,

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
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specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
_the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
~ whose sighature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
. other siibmittals prepared by such professional. Shop Drawings, and other submiitals related to the Work, designed or
- ... gertified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
S _thcArfc'flitect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,

" gertiflcations, and approvals performed or provided by such design professionals, provided the Owner and Architect
.- have specified to the Cntractor the performance and design criteria that such services must satisfy. Pursuant to this
" Section 3.12:T0, the A'i‘ch}tect will review and approve or take other appropriate action on submittals only for the
o limited purpose:of checl_c-'i_ng for conformance with information given and the design concept expressed in the Contract

“oDoduments] Y 27

S § 3240218 thi Contract/Documents require the Contractor’s design professional to certify that the Work has been

- performed in‘ag qr‘c_l_ahc_&qiév#it’h\‘t ¢ design criteria, the Contractor shall furnish such certifications to the Architect at the

| timg and in the'form spetified By the Architect,
L 87343 Usesef Site’ )
Lo . Thé Contractor shall contine gperations at the site to areas permitted by applicable laws, statutes, ordinances, codes,

-~ Jrules and regulatiohs, lawful érders of public authorities, and the Contract Documents and shall not unreasonably

encuniber the sit¢ with matefials or equipment.

1

© § 3.4 Cutting and Patching - ./

. . §°3:141 The Contractor shall bg responsible for cutting, fitting, or patching required to complete the Work or to make
2 ‘_itﬁ’paﬂs.ﬁt tdgieﬁhéi properly, All areas requiring cutting, fitting, or patching shall be restored to the condition existing
_prior fo the-cutting, fitting, or palching, unless otherwise required by the Contract Documents,

' § 3.14.2'Thé Contractor shall not damage or endanger a portion of the Work or fully or partially completed

. construgtion of the Owner or-Separate Contractors by cuiting, patching, or otherwise altering such construction, or by
excavation, The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with writtén consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
‘Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or

I otherwise altering the Work. ;
©§ 345 Cleaning Up . A
_ " § 31841 The Contractor shall keep the premises and suerounding area free from accumulation of waste materials and
*_rubbish caused by operations under thie Contract. At completion of the Work, the Contractor shall remove waste
‘materials, rubbish, the Contractor’s tools; construction equipment, machinery, and surplus materials from and about -

thie Project. -

'§ 3.18.2If the Contractor fails to clean up as provided in the Contract Documents, the Ownet may do so and the Owner
shall be entitled to reimbursemenit from the Contractor. -
§ 3.16 Access to Work
'fhe Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
. lodated. R
H H A L R
§ 3.17 Royalties, Patents and Copyrights
. The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
" niot be résponsible for defense ot loss when a particular design, process, or product of a particular manufacturer or
“manufacturers is fequired by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, ot other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor ghall be responsible for the {oss unless the
information is promptly furnished to the Architect.
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§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Archltect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
- and expenses, including but not limited to attorneys’ fees, arising out of or resultmg from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to-or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts ot-omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whos€ acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
parl;y indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligatmns of mdemmty that would otherwise exist as to a party or person described in this Section 3.18.

\
1

§ 3;18 2 In claims agamst any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
foa Stﬁbcontractor,.anyone difectly or indirectly employed by them, or anyone for whose acts they may be liable, the
. indémnification ‘obligation under Section 3.18.1 shail not be limited by a limitation on amount or type of damages,
; compensatlon, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
dlsa,blhty beneﬁt acts or other employee benefit acts.

P ARTICLE 4 ARCH[TECT o ;‘
f § 44 General o
7§ 41.1 The Archltect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
~ the Agreement .

§ 4] 1 2 Duties, responslblhtles, aild limitations of authority of the Architect as set forth in the Contract Documents
shall tiot be restncted modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall nof’ be unreasonably Wlthheld

§ 42 Admm;stratlon of the contract

§ 421 The’ Arch1tect will proyide administration of the Contract as described in the Contract Documents and will be
. an Owner’s representatlve during construction until the date the Architect issues the final Cettificate for Payment. The

Archltect wﬂl have’ authorlty to act on behalf of the Owner only te the extent provided in the Contract Documents.

§ 42. 2 The Archltect will VISlt the site at intervals appropriate to the stage of construction, or as otherwise agreed with

““the Qwner, 16 become genérally familiar ith the progress and quality of the portion of the Work completed, and to

_ detgrming in generéﬂ if'the Work observed is being performed in a manner indicating that the Work, when fully

: complated w111 be in acgordance with the Contract Documents, However, the Architect will not be required to make
-~ exhaustive ot contmuous on=site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responmblhty for the construction means, methods, techniques, sequences or procedures, or
 for the saféty precautions and programs ini comnection with the Work, since these ate solely the Contractor’s rights and
respons:blhties under the Contract Documents.

§ 42 .3__On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Wotk completed, and prompily report to the Owner (1) known deviations from the

~ Contract Documents; (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
faﬂure to perform the ‘Work in accordance with the requirements of the Contract Documents. The Architect will not
. have conttol over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
theit agents or. employees, or any other persons or entities performing portions of the Work,

‘§ 4.2.4 Communigations
" The Owrier and dontractor shall include the Architect in all communications that relate to or affect the Architect’s
- services or professmnal responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
~ communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
©  with the: Archltec{ s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communieation protocols,
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Init.

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

F 4_._2_.6',Th'e Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
" Architsct considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
. Work i accordance with Sections 134.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. :
_Howeyér, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
" such#Authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
-+ . their agents or employges, or other persons or entities performing portions of the Work,
ot AN .

§ '*.4‘"2.7 The &é‘@itect_ w;i'l.;?eview and approve, or take other appropriate action upon, the Contractor’s submittals such
- as'Shop Drawings, Prc'_)d‘u'chata, and Samples, but only for the limited purpose of checking for conformance with

. inabcordance wih t
- :schedule, with teagonable promptness while allowing sufficient time in the Architect’s professional judgment to
T perghit, adequiate review, f"RéiVie\jv of such submiitals is not conducted for the purpose of determining the aceuracy and

. ittformation gi? and the i

: H_,érfénrialic? of equipment or systems, all of which remain the responsibility of the Contractor as required by the

-~ Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the

/ obligatioris under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
 precatitions or of any constrictioh means, methods, techniques, sequences, or procedures. The Architect’s approval of

R - |:' T : ‘.: .:.*: & f . .
T 4‘.2.8_'];he¥ff&_r_chite,ct will prepate Change Orders and Construction Change Directives, and may order minor changes
in‘the Waork as provided in'Section 7.4. The Architect will investigate and make determinations and recommendations

- § 42.9 The'Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of

.+ final completjon; issite Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, folj;ﬂie Ovmer's review and records, written warranties and related documents required by the Contract and
~assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

- caftying out the Arehitect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
' '§ 4.211 The Architect will'interi')ret' and,fdeoide matters concerning performance under, and requirements of, the

' Contract Docu_me“nts of) wiitten request of either the Qwner or Contractor, The Architect’s response to such requests
* will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

' 'paxtia.lity toeither, and will not be liable for results of interpretations or decisions rendered in good faith.

- Architect’s res oﬁse to such requests will be made in writing within any time limits agreed upon or otherwise with
p \ g P

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review

Bl

lesign concept expressed in the Contract Documents. The Architect’s action will be taken

Ath the su]’;rrg't\tal schedule approved by the Architect or, in the absence of an approved submittal

‘cofhpleteness of other details f._snich as dimensions and quantities, or for substantiating instructions for installation or

a specific item shall not jridicate approval of an assembly of which the item is a component.
R A ane D el woaid

régarding concealed and ynknowm conditions as provided in Section 3.7.4.

T f

Section 9:10, .~
§ 4210 If-the‘_()'wr_i t dnd Architect agf@é, the Architect will provide one or more Project representatives to assistin

duties; responsibilities and lishitations of authority of the Project representatives.

§ 4.2,12 Inteipretations and_dé'cié:iqns of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Docurients and-will be in writing or in the form of drawings. When making such interpretations
and decisiotis, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.
§ 4;2.14' The Architect will review and respond to requests for information about the Contract Documents, The

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.
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ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a petson or entity who has a direct contract with the Contractor to perform a pottion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subconiractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work af the site. The term "Sub-subcontractor” is refetred to throughout the Contract Documents as if
smgular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 52 Award of Subcontraet$ and Other Contracts for Portions of the Work
- § 5:2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
_ Contract shall notify the @wner and Architect of the persons or entities proposed for each principal portion of the

Work meludmé those who are to furnish materials or equipment fabricated to a special design. Within 14 days of

' recelpt of the mformatlgn the Archltect may notify the Contractor whether the Owner or the Architect (1} has
_regsonable objectlen to any stich proposed person or entity or (2) requires additional time for review. Failure of the

Archltect to prov1de notlce thhm the 14-day period shall constitute notice of no reasonable objection.

4

) .-§ 5.2 2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made

reasonqble and tlfnely obj; ectlon The Contractor shall not be required to contract with anyone to whom the Contractor

has mdde reasonable objectlon

§ 5 2 JIf e the Ownev or Arelnteet has reasonable objection to a person or entity proposed by the Contractor, the
.. Centractor shall propose anothier to whom the Owner or Architect has no reasonable objection, If the proposed but
" réjected. Subcontraetor was reasénably capable of performing the Work, the Contract Sum and Contract Time shall be
- Lhcreased or decreasegl by the difference, if any, occasioned by such change, and an appropnate Change Order shall be
- 1ssued before commencemént. of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
. Contract Time shaII be allowéd for such change unless the Contractor has acted promptly and responsively in
: submlttmg names as requtred

: § 52 4 The Coniractor shall fiot substitute a Subcontractor, person, or entity for one previously selected if the Owner
: or Arch1tec(: makes reasonable Ob_] ection té such substitution.

'§ 5 3 Subcontraetual Relatlons
' By appropnate written agreement the Contractor shall require each Subcontractor, to the extent of the Work to be
"+ performed by the Subcontractor, to be-bound to the Contractor by terms of the Contract Documents, and to assume
~“toward the Cantractor all the obhgatlons and responsibilities, including the responsibility for safety of the

Subcontractor s Work that the Contraefor, by these Contract Documents, assumes toward the Owner and Architect.

- Each subtontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not

prejudice such. nghts, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreetnent, the benefit of all nghts -remedlies, and redress against the Contractor that the Contractor, by the Contract

: 'Documents, has against the Owner, Where appropriate, the Contractor shall require each Subcontractor to enter into
’ sumlar agreement ‘with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,

pnor to the execution of, the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, wpon } Written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subconiract agreement that may be at variance with the Contract Documents, Subcontractors will similarly

: make coples of dpphcable portions of such docurents available to their respective proposed Sub-subcontractors.

'§ 5 4 Contmgent Assngnment of Subcontracts
§ 5, 4 1 Each subicontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

A .- assignment is effective only after termination of the Contract by the Owner for canse pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and

2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Coniract.
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 ARTICLE 6 CONSTRUG
~.§ 61 Owner’s Right to'Perjorm Construction and to Award Separate Contracts

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

‘§‘ 542 Uﬁon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
_cqmpgqsation shall be equitably adjusted for incteases in cost resulting from the suspension.

P ) 543 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
. -suegessor contractor of dther entity. Tf the Owner assigns the subcontract to a successor contractor or other entity, the
" Owher shall figvertheléss remain legally responsible for all of the successor contractor’s obligations under the
*‘subgontract: by
i :

-

ONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

+§ 611 The terth "Se éf?tb;éﬁhtractor(s)" shall mean other contractors retained by the Owner under separate

" agreemeits. The Owmert ervés the right to perform construction or operations related to the Project with the

- tb’bse_of fhinght act, 1ol
fbrogatiofl, 7

s

' § 64 2 When sep

-Qwner’s.ow ?’f‘qi‘ ¢s, nid with Separate Contractors retained under Conditions of the Contract substantially similar to

mg those provisions of the Conditions of the Contract related to insurance and waiver of

7 _ & é;‘ﬁté‘ i;gngféqtﬁs %’.\“_re awatded for different portions of the Project ot other construction or operations on
the sité, the term "Conitractor” in the Contract Documents in each case shall mean the Contractor who executes cach

. sepatate Ownér-Contraétor Agretment.

£l

- '§",,é.1_‘.3 Tl‘le Owger :shél'l_'p‘m\;i"iie for coordination of the activities of the Owner’s own forces and of each Separate

Gontractor with the Work of the'Contractor, who shall cooperate with them, The Contractor shall participate with any
Yeparate Copitractors and the Ownet in reviewing their construction schedules, The Contractor shall make any

. tevisions tol i_ts*c;‘pnﬁmcﬁdﬂ schiedule deemed necessary after a joint review and mutual agreement, The construction
"“schedules shall then consti_tgté the schedules to be used by the Contractor, Separate Contractors, and the Owner until

subsequently revised.

§ 6.14 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
‘related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,

* without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12,

§- 6.2 Mutual Responsibility -~

§, 6.2.1 The Conractor shall afford the @Wner and Separate Contractors reasonable opportunity for introduction and
storage of their materidls and equipment and performance of their activities, and shall connect and coordinate the

* Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 if pa"ft of thc:"Cor;trﬁétor’é‘Work depends for proper execution or results upon construction or operations by the

Ownet or a Separate Contractor, {he Contractor shall, prior to proceeding with that portion of the Work, promptly

- notify the Architect of apparetit discrepancies ot defects in the construction or operations by the Owner or Separate

Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to figtify the\Architect of apparent discrepancies or defects prior to proceeding with the Work shall
contitute an acknowledzment that the Ownet’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for

- discrepancies ot defects in the construction or operations by the Owner or Separate Contractor that ate not apparent.

. i
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Cdntractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the, Contractor for costs the Contractor incurs because of a Scparate Contractor’s delays, improperly
timed activities, damage to the Work or defective constructior.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described: for the Contractor in Section 3.14.

‘§63 Owher s Right to Clean Up

If a dispute arises among the Contractor, Separate Coniractors, and the Owner as to the responsibility under their
- ‘respective contracts for maintaining the premises and surrounding area free fiom waste materials and rubbish, the

Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE T CHANGES IN THE WORK
§ 7:1 General -
§ 7. 1 A Changes ‘in the Work may be accomplished after execution of the Contract, and without invalidating the

' Contract by Change Ordet, Construction Change Directive or order for a minor change in the Work, subject to the
llml,tatrons stated in this Artlcle 7 and elsewhere in the Contract Documents,

. § 7 rI 2 A Change Orderﬂ shall be based upon agreement among the Owner, Coniractor, and Architect. A Construction
- Change Directive requlres agreément by the Owner and Architect and may or may not be agreed to by the Contractor.
-An order for a.minor change m ‘the Work may be issued by the Architect alone.

‘:§ 743 Changes in the Work shall be performed under applicable provisions of the Contract Documents, The

Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,

_ Constmetlon C,‘hange Dlrectlve 01 order for a minor change in the Worl.

-.'§ 7 2 Change Orders .
S §A2AA Change Order i isa w‘ntten instrument prepared by the Architect and signed by the Owner, Contractor, and
s Archrtect stat1rfg theit- agreement upon all of the following:

1 The change ji the Work;
' .',_2 ‘. The amount of the adjustment, if any, in the Contract Sum; and
8 ,3 The extent of the adjustment, if any, in the Contract Time.

'§ 7 3 Constructlon Change Directives

C§T3AA Constructlon Change Directive ig a written order prepared by the Architect and gigned by the Owner and

. Atrchiitect, dlreetlng a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
* “Tinfe, or both, The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
thé Waork wlthm the gengral scope of the Contract consisting of additions, deletions, or other revisions, the Contract
g Sum and Contraet Tite bemg adjusted accordingly,

- "§ T. 3 2 A Constructlon Change Dn'eetlve shall be used in the absence of total agreement on the terms of a Change

Order

) .§ 1.3. 3 Il the Constmetlon Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be

based on one of the followmg methods:
- Mutual acceptance éfa lurnp sum properly itemized and supported by sufficient substantiating data to
" pérmit evaluation;
‘Utit ptices stated in the Contract Documents or subsequently agreed upon;
- 'Cost to Be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
.4 As provided in Section 7.3.4.

oy & 7 3 4 I the Contraetor does not respond prompily or disagrees with the method for adjustment in the Contract Sum,

the Architect sha]l determine the adjustment on the basis of reasonable expenditures and savings of those performing

' the Work attﬂbutable to the change, including, in case of an increase in the Conltract Sum, an amount for overhead and

profit as set forthiin the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate suppotting data. Unless otherwise provided in the
Contract Documents, cosis for the purposes of this Section 7.3.4 shall be limited to the following:
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A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
2 Costs of materials, supplies, and equipment, including cost of transpottation, whether incorporated or
Sl consumed;
'3 Rental costs of machinery and equipment, exclusive of hand tools, whether repted from the Contractor
ST or others;
'/ 4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly

L related to the change; and

& 5 Costs of sypervision and field office personnel directly attributable to the change.

%

SR ) ol
8§ 7%3.5 If the C_Qintraqt;ir dl\. agrees with the adjustment in the Contract Time, the Contractor may make a Claim in
: ;a(::é(?rdanct;* With*]app}i blejprovisions of Article 15.

1

' § .7_":3.5 Upon ch‘eipt"bf' a Q’ons_truction Change Directive, the Contractor shall promptly proceed with the change in the
R W"ik il}YQEVf?d;glnd ?d",.i?é thﬁfytmhitect of the Contractor’s agreement or disagreement with the method, if any,

© proyidéd in the Constr )

 Cobtrhct Timé. .+

ange Directive for determining the proposed adjustment in the Contract Sum or

sction C

. §/ 7.3.7 A Gonistruction Changg Directive signed by the Contractor indicates the Contractor’s agresment therewith,
i in_chidi_ngf”adjué;m}éqt_ in Conlract Sum and Contract Time or the method for determining them. Such agreement shall
be‘effe_gitiyé‘:_;:il_ﬁr_;iégi'ately and shall be recorded as a Change Order.

.y § :1,;3’.'8 The giﬁmm‘_n of c’f_edit to bé allowed by the Contractor to the Owner for a deletion or change that results in a net
~degteasg in.thé Contract Sum slfall be actual net cost as confirmed by the Architect. When both additions and credits

coireﬂﬁé-;eltiteq Work ot substitutions arc involved in a change, the allowanee for overhead and profit shall be figured

: qn the basis qf‘r_;et increase; if any, with respect to that change.

i

' é 7.3.9 Pending final ._(_let'e;_n'nih_,_a'tion of the total cost of a Construction Change Directive to the Owner, the Contractor
" may request payment for Wotk completed under the Construction Change Directive in Applications for Payment. The

Architeot will make an intérim determination for putposes of monthly certification for payment for those costs and

" ceitify for payment the amouiit that the Architect determines, in the Architect’s professional judgment, to be

reasonably justified, The Aréhitect’s interim determination of cost shall adjust the Contract Sum on the same basis as

"} aClange Order, subject to the right of either parly to disagree and assert a Claim in accordance with Article 15,

§ 7.3.0 When the Owner and Contractor agree with a determination made by the Architect concerning the

* adjustments in the Contfact Sum and Contract Time, or otherwise reach agreement upon the adjustments, such

agreemetit shall be éffective imediately and the Architect will prepare a Change Order. Change Orders may be

“igsited for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes iri the Work

’The Arthitcet may order minor changes in the Work that are consistent with the intent of the Contract Documents and

do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minotichanges shall be in writing, If the Contractor believes that the proposed minor change in the Work will affect the

" Contract Sum or Contract Timme, the Contractor shall notify the Architect and shall not proceed to implement the

change in the Work. I the Coniractor performs the Work set forth in the Architect’s order for a minor change without
priar notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time,

ARTICLE 8 TIME
§ 8.1 Definitions

§ 8.1.1 Unless dtﬁemise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Docyments for Substantial Completion of the Work.

§ 8.1.§ The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.
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§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined. =

" § 8.2 Progress and Completion
. § 8.2.1 Time limits stated in the Contract Documents ate of the essence of the Contract. By executing the Agreement,
the Confractor confirms that the Contract Time is a reasonable period for performing the Work.

.8 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
. the;Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

- § 823 The C‘o_i‘xtractor shail proceed expeditiously with adequate forces and shall achieve Substantial Completion
.+ within the Conu“act Time ;

§ 8.(3 Delays: and Extensions of Time

. §83.1fthe Contractor i delayed at any time in the commencement or progress of the Work by (1) an act or neglect
" of the Owner of Architeét, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
_ (3) by labr disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented

in accordange with Section 15. [ 6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the

. _0wner pendmg mediation and bmdlng dispute resclution; or (5) by other causes that the Contractor asserts, and the

: . 7 Architect determmes Justlfy delay, then the Contract Time shall be extended for such reasonable time as the Architect
ol may determme

. _ | § 8. 3 2 Claims relat:lng fo tlme shall be made in accordance with applicable provisions of Article 15.

DT ' § 3 3.3 Thls Sectmn 8. 3 does ﬁot preclude recovery of damages for delay by either party under other provisions of the
ER I Contract Docufents. :

:V_ARTICLE 9 PAYMENTS AND COMPLET[ON
"§79.1 ConfractSum. - *
§ 9.1.1 The Contract Surn i is stated in the Agreement and, including authorized adjustments, is the total amount
: 'payable by the Owner lo: the Contractor for performance of the Work under the Contract Documents.

' :§ 9 1 2 If umt prices are stated in the Con/tract Docurents or subsequently agreed upon, and if quantities originally
:contemplatcd are materlally changed so that application of such unit prices to the actual quantities causes substantial
mequlty to. the Owner or, Contractor ‘thie applicable unit prices shall be equitably adjusted.

. §9.2 Schedule of Values :
" 'Where the Contract is based on 4 shpulated sum or Guaranteed Maximum Price, the Contractor shall submit a
. “schedule of valyes to the Architect before the first Application for Payment, allocating the entite Contract Sum to the
" Various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
-substantiate its. aceuracy, requlred by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Conitractor’s Applications for Payment. Any changes to the schedule of values shall be
‘ submltted to the Architéct and supported by such data to substantiate its accuracy as the Architect may require, and
e '.hnless objected fo. by the Archiifect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
S Paymenf :

§ 9 3 Appllcatlons for Payment
§ 9.3.1 Atleast ten days befors the date established for each progress payment, the Contractor shall submit to the
.- ‘Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
“Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
- data substanhatmg the Contractor’s right to payment that the Owner or Architect require, such as copies of
- requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
- provided for in l:he Coniract Documents,

§ 9.3.1.1 As provided in Section 7,3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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-§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
e Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
L ‘the Contrgictor intends to pay.

_ § 9, 32 Un]ess otherwise provided in the Contract Documents, payments shall be made on account of materials and
. 3equ1pment delivered and suitably stored at the site for subsequent incotporation in the Work. If approved in advance
“by thé Owner, payment may similarly be made for materials and equipment suitably stoted off the site ata location

...agreed upon in writing; Rayment for materials and equipment stored on or off the site shall be conditioned upon

~ compliance by.the Contraé;or with procedures satisfactory to the Owner to establish the Owner’s title to such materials
- 'andiequlpment or othérwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
- andxtransportatlén to the: sﬂ‘e for such materials and equipment stored off the site.

§ 9; 3 3 The Contractor wallran\s that title to all Work covered by an Application for Payment will pass to the Owner no
: !ate} thati the tlme of payment., The Contractor further wartants that upen submittal of an Application for Payment all
- Work for whlch Certificates fot. Payment have been previously issued and payments received from the Owner shall, to
. .'tl:f best of the Contractﬁr S knoi;vledge, information, and belief, be free and clear of liens, claims, security interests, or
“edcumbranceés, in favor ofthe @ontractor Subconitactors, suppliers, or other persons or entities that provided labor,
, _matenals, ;fnd eqmpmen(: relatmg to the Work.

e e pmeriia oo T

’
B
:
I
i

™

RN I T 7 Certlflcates for Payment :
R A | 9.4, 1 The Archltect w111 w;thmjseven days after receipt of the Contractor’s Application for Payment, cither (1) issue
T tothe 0w11er a Cemﬁcate for Payment in the full amount of the Application for Payment, with a copy to the
T4 1 .Cortractor; or (2) isstie to the Owner a Certificate for Payment for such amount as the Architect determines is propetly
AR due, and notlfy the Céntractor4nd Owner of the Architect’s reasons for withholding certification in part as provided in
S Section 9.5:1; 61 (3) withheld cettification of the entire Application for Payment, and notify the Contractor and CGwner
R Qf the Arch1tect’s reason for w1thholdmg certification in whele as provided in Section 9.5.1.

""§ 94, 2 The 1ssuan¢e of 4 Cemﬁcate for Payment will constitute a representation by the Architect to the Owner, based

on the Archftect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the

- Architeot’s knowledge; infortation, and belief, the Work has progressed to the point indicated, the quallty of the

. Work is in aceordance with the Contract Documents and that the Contractor is entitled to payment in the amount

- certified. The forégoing reﬁresentatmns a}e subject to an evaluation of the Work for conformance with the Contract
‘U Doguments upon Substantial Completio, to results of subsequent tests and inspections, to correction of minor

. deviations from' the Contract Documerifs prior to completion, and to specific qualifications expressed by the Architect.

-+ However, the issuance dfa Certlﬁcate for Payment will not be a representation that the Architect has (1) made

¢ . exhaustive or continiious on-site inspections to check the quality or quantlty of the Woik; (2) reviewed construction

"means tethods, techmques sequences, 61 procedures; (3) reviewed copies of requisitions received from

Stibconiractors ad Supphers and oth;r data requested by the Owner to substantiate the Contractor’s right to payment;

or (4).made examination to ascertain how or for what purpose the Contractor has used money previously paid on

account of the Contract Sum

‘-»«

§a5 Decislons to Wlthhold Certiﬂcatlon
§ 95. 1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
- 'pi‘otect the Owner, if | in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
y o made If the Architect 1S unable to cert1fy payment in the amount of the Application, the Architect will notify the
’ " Contractor and Ownet as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
" - discovered eviderice, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may- be necessary in the Architect’s opmmn to protect the Owner from loss for which the Contractor is responsible,
* including loss resulting from acts and omissions described in Section 3.3.2, because of
' defective Work not remedied;
2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials

or equipment;
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reasonable evidence that the Worl cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;

reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
repeated failure to carry out the Work in accordance with the Contract Documents.

- i B

§ '9.._5.2'.When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
wholé ot in part, that party may submit a Claim in accordance with Article 15.

- § 9;5 3 When the reasons for withholding certification are removed certification will be made for amounts previously
w1thhe1d . S
: : . !
§ 9, 5 41f the Archttect w1t}1holds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
: -1ssue joint chiecks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
. paynent for Werk properly perfnnned or material or equipment suitably delivered. I the Owner makes payments by
' }omt check, the Owncr chall notlfy the Architect and the Contractor shall reflect such payment on its next Application
: -forfPayment ; ]
_ § 956 Progress Payments ,
§ 9.6.1 After the Archifect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within thc tlme prowded in the Contract Documents, and shall so netify the Architect.

§ 9. 6 2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,

. the, amount, to which the, Subcopitractor is entitled, reflecting percentages actually retained from payments to the ‘
- Contractor of- account of tlie Subcentractor’s portion of the Work. The Contractor shall, by appropriate agreement |
' -w1th cach Subcontractcr requtre each Subcontractor to make payments to Sub-subcontractors in a similar manner.

_§ 9 6 3 The Arclutefct w1ll on request furnish to a Subcontractor, if practicable, information regarding percentages of
o complctton ot amoutits apphed for by the Contractor and action taken thereon by the Architect and Owner on account
_ -'of porttons of the Work dcnc by such Subcontractor.

. 9 6 4 Thc Owner has the r1ght to request written evidence from the Contractor that the Contractor has properly paid

_ Subgontractors’ and.suppliérs amgunts- patd by the Owner to the Coniractor for subcontracted Work, It the Contractor ;

: faﬂ,s to Turhish such evidence within sevon days, the Owner shall have the right to contact Subcontractors and suppliers !

‘ to Ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 5
'to see to the payment ofmet;ey to a Subcontractcr or supplier, except as may otherwise be required by law,

: '\'§ 9. 6 5 The Cbntractor s payments to supphers shall be treated in a manner similar to that provided in Sections 9.6.2, |
'963and964 v el

§ 9 6 6 ‘A Certificate fcr Payment, a progress payment or partial or entire use or occupancy of the Project by the
Owner shall not ccnstltute acceptance of Work not in accordance with the Contract Documents.

. :"'§ 9 6. 7 Unless the Contractor prov1des the Owner with a payment bond in the full penal sum of the Contract Sum,
. payments received by the Contractor for Work properly performed by Subcontractors or pr ovided by suppliets shall be
- held by the Ccntractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
“undér contract W1th the Gonractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Coniractor, create any fiduciary ;
- liability or:tort- haib1hty o the part of the Contractor for breach of trust, or entitle ANy Person or entity to an award of
: pumtlve damages" against the Contractor for breach of the requirements of this provision. :

§ 9,6_.8_Pr_0vided-the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall

- defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier, Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor, If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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: :'_ 1ts lhtended uqe

_ § 9.7 Failure of Payment
- Ifthe Arclntect does not issue a Cerificate for Payment, through no fault of the Contractor, within seven days after
' receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
“i - dfter thee date established in the Contract Documients, the amount certified by the Architect or awarded by binding
- dispute gesolution, then the Contractor may, upon seven additional days” notice to the Owner and Architect, stop the
‘Work pntil payment of the amount owing has been received. The Contract Time shall be extended appropriately and
" the-Cbntract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and

starit—up, plus 1nterest as prov1ded for in the Contract Documents.

508 Substantiy Complefwn
-§ 9;8 1 Substantial Complv.;}mn is the stage in the progress of the Work when the Work or designated portion thereof'is

sufficiently comf;let' iii acdordance with the Contract Documents so that the Owner can occupy or utilize the Waork for

) ‘§ 9 8 2 When ;he Con aétor cops1ders that the Work, or a portion thereof which the Owner agrees to accept

- separately, is substantl,élly complete the Contractor shall prepare and submit to the Architect a comprehensive list of
_ 1i;cms to be completed ot correoted prior to final payment. Failure to include an item on such list does not alter the
respon31b11ity. of the’ Contractor to complete all Work in accordance with the Contract Documents.

_§ 9 8 3 Upon reqelpt of the Contl‘actor s list, the Architect will make an inspection to determine whether the Work or
. .dosxgnatod pomon thereof is substantlally complete. If the Architect’s inspection discloses any item, whether or not
_included'on the Contractor s list ‘which is not sufficiently complete in accordance with the Contract Documents so

that the Owher can oceupy ot ufilize the Work or designated portion thereof for its intended use, the Coniractor shall,
before 1ssuance of th¢ Cornfj,oate of Substantial Completion, complete or correct such item: upon notification by the

_ Arohﬁect In stich-case; the Confi'actor shall then subrmit a request for another inspection by the Architect to determine

$ubstant1al Completlon .

: =§ 9. 8 4 When the Work ot demgnated portion thereof is substantially complete, the Architect will prepare a Certificate

of Substantial Completion- that shall establish the date of Substantial Completion; establish responsibilities of the
Owner aiid Contractor for security, maintenance, heat, utilities, damago to the Work and insurance; and fix the time

‘within which the Contraotor shall finish-all items on the list accompanying the Certificate. Warranties requited by the

Conttract Documents shall- commence on the date of Substantial Completion of the Work or designated portion thereof
unless oi:herwme prov1ded in the Certlﬁcate of Substantial Completion.

§ 9.8 5 Tho Cemﬁcate of Sulistanual Completlon shall be submitted to the Owner and Contractor for their written

aoceptanée of resporisibilities. assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
“the Owner shall make payment of rétainage applymg to the Work or designated portion thereof. Such payment shall be
. ad}usted for Worlk lhat is 1uoomplete of not in accordance with the requirements of the Contract Documents.

§ 9_.9 P}mtal Occupancy or Use .

§ 9.9.1 The Qwner may occupy o use any completed or partially completed portion of the Work at any stage when
such pomon is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and aythorized by public authorities having jurisdiction over the Project. Such partial occupancy or use

" miay commefice whether or not the portion is substantially complete, provided the Owner and Contractor have

accepted in writmg the }espons1b1htles assigned to each of them for payments, ret'unage if any, securily, maintenance,
hoal utilities, damage to'the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a

- portion substantially coroplete, the Contractor shall prepare and submit a list to the Architect as provided under

Scotion 9.8.2, Cohsent of the Contractor to partial occupancy or use shall not be unreasonably withheld, The stage of
the | progress of thp Work shall be determined by written agreement between the Owner and Contractor or, if no

- agreemeént is reached, by decision of the Architect.

S

§9.92 Imlnediatoly prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect

the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work,
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§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§.9.10 F_in?al GCompletion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon

-receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds

the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly

- igsue+a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
- on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the

Contract Dociiments and that the entire balance found to be due the Contractor and noted in the final Certificate is due

.- and payable, The Architect“s final Certificate for Payment will constitute a further representation that conditions listed
~in Sectlon 9. 10 2 as precedent to the Contractor’s being entiiled to final payment have been fulfilled.

& 9 1 0.2 Nerther ﬁnal payment nor any remaining retained percentage shall become due until the Contractor submits to
; the Arcmtect (1) afi afﬁdewt that payrolls, bills for materials and equipmtent, and other indebtedness connected with

the Work for ‘which the Owtier or the Owner’s propetty might be responsibie or encumbeted (less amounts withheld
by Owner) havc been pald or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract

' Documents to remaln i force after final payment is currently in effect, (3) a written statement that the Contractor
_Iknews of nb reason. that the i ingurance will not be renewable to cover the period required by the Contract Documents,

/ (4) consent of surety, if any, to final payment, {5) documentation of any special warranties, such as manufacturers’

' ‘warrantres or specrﬁc Subcontractor warrantles and (6) if requn'ed by the Owner other data establlshmg payment or

= 'encumbrances arismg out of the Contract to the extent and in such form as may be deslgnated by the Owner Ifa

Sub’contractor refuses to ﬁersh a release or waiver required by the Owner, the Contractor may furnish a bond

. sa,tlsfactory to the Owner o mcicmmfy the Owner against such lien, claim, security interest, or encumbrance. If a lien,
o cIalm _ecunty interest, or enculnbrance remains unsatisfied after payments are made, the Contractor shall refund to

s L the Ovwnier all mongy. that the Owner may be compelled to pay in discharging the lien, claim, security interest, or

',encumbrance mcludmg all co;ts and reasonable attorneys’ fees.

' § 9 10 3 If after SubstantlaI Complctlon of the Work, final completion thereof is materially delayed through no fault
-of the: Contractor or by issuarice of Change Orders affecting final completion, and the Architect so confirms, the

Owner- shidll, upon apphcancn by the Gontractor and certification by the Architect, and without terminating the

.- Contract, fhake paymient of the balance due for that portion of the Work fully completed, corrected, and accepted. If
thearemammg balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
- Ddcuments, and if bonds, have ‘been fucnished, the written consent of the surety to payment of the balance due for that
.~ _portion of the Work fully cornpleted and accepted shall be submitted by the Contractor to the Architect prior to
T cert1ﬁcat10n of such payment: Stuch payment shall be made under terms and conditions governing final payment,
B 'f.‘exccpt that it shal] not constitute a waiver of Claims.

' 2 § 9 10 4 Thc maklng of final payment shall constitute a waiver of Claims by the Owner except those arising from

LA liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2. fa1lure of the Work to comply with the requirements of the Contract Docutnents;
3 terms of special warranties required by the Contract Docurnents; or
4 aiidits peifdnned by the Owner, if permitted by the Coniract Documents, after final payment.

i § 9 10 5 Acceptance of final payment by the Contractor, a Subconiractor, or a supplier, shall constitute a waiver of
“claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of

ﬁnal Apphcatlon for Payment.

o ART[CLE 10 PROTECTION OF PERSONS AND PROPERTY
§10.1 Safety Precautlons and Programs
“The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
"-gonnection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contracior shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
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employees on the Work and other persons who may be affected thereby;

the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subconiractor, or a Sub-subcontractor; and

other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

g 10.22 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,

H

. Tyles and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
L pfoﬁ‘ection frorr{ damage

1jury, or foss.

3

§ 1ll 23 The Coﬁtractor shall implement, erect, and maintain, as required by existing conditions and performance of
‘the Contract, reasonab_lg safcguards for safety and protection, including posting danger signs and other wamings
- dgainst hazards promul

lg tlhg ‘safety regulations; and notifying the owners and users of adjacent sites and utilities of

the iafeguards/ Dol

§ A 10 2 4 When use 01; storage of explosives ot other hazardous materials or equipment, or unusual methods are
,necessary ;E‘or cxecutlon of the Work, the Contractor shall exercise uttnost care and carry on such activities under

' 1smn of properly qua]Lf‘( ed personnel
§ 10 255 The Contractor sHall pro ptly remedy damage and loss (other than damage or loss insured under property
msu;rance reqmred by the Contrqt:t Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in

_ whole or in-patt by flie Cotifractér, a Subeontractor, a Sub-subcontractor, or anyone dlrectly or indirectly employed by

- any of them, or by anyone fothose acts they may be liable and for which the Contractor is responsible under
Sections: 10. 2.1.2-and 10,2:1,3.Fhe Contractor may make a Claim for the cost to remedy the damage or loss to the
t;‘xtent such cfamage or 10818 atfributable to acis or omissions of the Owner or Architect or anyone directhy or

5 mdlrectly employed by eithef qf them, or by anyone for whose acts either of them may be hable, and not atiributable to

~the fault or neghgence of the-Contractor, The foregoing obligations of the Contractor are in addltwn to the
Contractor 8 oblzgatmns under Section 3.18,

§ 10. 2 6 The Contractor shall de:ﬂgnate argsponsible member of the Contractor’s organization at the site whose duty
shall be the prevention of docidents; ‘This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in wrltmg to the Owner and Architect.

§ 10. 2 7 The: Contractgr shall not permlt any part of the construction or site to be loaded so as to cause damage or

- oreate an unsafe condition, .

§ 10.28 Injury of Damage to Person or Property

ST el{her party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party w1thm a masonable time not exceeding 21 days after discovery. The notice shall provide
sufﬁcient detall to enable the otherparty to investigate the matber.

§ -10.3 Hazardous Malarlals and Substances

~ § 10.3.4 The Contraciot is responsible for compliance with any requirements included in the Contract Documents
regdrding hazagdous materials or substances, If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily

_ injury or death to,persons resulting from a material or substance, including but not limited to asbestos or

polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
cond1tion 1mmed1ately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon rede1pt of the Coniractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Coniract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who ate to perform tests verifying the presence or absence of the material or substance or who are to
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perform the fask of removal or safe containment of the material or substance. The Coniractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities

- proposed by the Owner. If either the Coniractor or Architect has an objection to a person or entity proposed by the

Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection,
When the'material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contraét Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up

§ 10 3.3 To the fullest cxtent permitted by law, the Owner shall indemnify and hold harmless the Contractor,

_ Subcontractors Archltect Archltect’s consultants, and agents and employees of any of them from and against claims,

damages losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from

K performance of t):e Work in the affected area if in fact the material or substance presents the risk of bodily injury or
- death as describéd in Sectjon 10.3.1 and has not been rendered harmless, provrded that such claim, damage, loss, or

expense iy attributable 0; bodﬂy injury, sickness, disease or death, or to injury to or destruction of tangible property

: {other than. the Work 1tselt) except to the extent that such damage, loss, or expense is due to the fault or negligence of
= the party. seekmg mdemmty

§ 10 3 4 The Owner shall not be responsible under this Section 10,3 for hazardous materials or substances the
“ Contractot brings to the site wnless such materials or substances are required by the Contract Documents. The Owner

shall be. re,sponsrble for tiazatdoug materials or substances required by the Contract Documents, except to the extent of

- the. Contractor $ fault or negllgence in the use and handling of such materials or substances.

s

; .§ 10 3.5 The Gontractor shall relmburse the Owner for the cost and expense the Owner incurs (1) for remediation of

hazardous matenals or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor farls to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due

o to the Owner s fault or negllgence

2 ‘=§ 10 3, 6 If wnthout neghgence on the part of the Contractor, the Contractor is held liable by a government agency for

the cost of rémediation of 4 hazardous material or substance solely by reason of performing Work as required by the

B :Contract Documcnts the Owncr shall reimburse the Contractor for all cost and expense thereby incurred,

_ _§ 10 4 Emergencies L

Tnan emergency affecting safety of persons or property, the Contracter shall act, at the Coniractor’s discretion, to
" prévent threatened damage injury, or loss. Additional compensation or extension of time claimed by the Contracior on
: 'account ot an erncrgency sh411 be detennmed as provided in Article 15 and Article 7

E :‘ARTICLE 11 iNSURANCE AND BONDS
-_§ 11.1.Contractor's Insyraiice and Bonds
" § 11.1,1 The Contractor shall putchase and maintain insurance of the types and limits of liability, containing the
. 'endorsementsf and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract

Docnments The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies-lawfilly’ authorized to issue insurance in the jurisdiction where the Project is located. The

_ "- -Owtier, Architect; and Architeét’s consultants shall be named as additional insureds under the Contractor’s
. cOmmercral general liablhty policy or as otherwise described in the Contract Documents.

§ 11 A2 The Contractor ‘shall provide surety bonds of the types, for such penal sums, and subject to such terms and

conditions as required by the Contract Documents. The Contractor shall purchase and maintain the requ1rcd bonds

:from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located,

' § 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of

oblrganons ansmg under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
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expiration, Upon receipt of notice from the Contractor, the Owner shall, uness the lapse in coverage arises from an act
.ot omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
' procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
~the Conteictor of any contractual obligation to provide any required coverage.

}
- § 11.2 Qwner's Insurance
.§ 11,2/ The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
“endotsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
- Doguments. The Owneishall purchase and maintain the required insurance from an insurance company or msurance
. companies lawfully authokized to issue insurance in the jurisdiction where the Project is located,
B Y, A

§ -‘IEI.Z.Z Failuré }9 Purchas 3 Required Property Insurance, If the Owner fails to purchase and maintain the required

* property insutange, With_a_l{f of the coverages and in the amounts described in the Agresment or elsewhere in the

“ Eotitract Docutifents; the QOwner shall inform the Contractor in writing prior to commencement of the Work, Upon

;ri_a_c'e%ipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
williprotect thel inferesty’

sty of the Contractor, Subcontractots, and Sub-Subeontractors in the Work. When the failure to
* provide c_b_Vefrage haé_"'};iaeil ‘cure::d ar resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
* everit the Owner fails'to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcoitractors fo. the extent the loss to the Owner would have been covered by the insurance to have been
; ' p_i"_o._c}ifé_dé,ﬁy the Qiifl_iéi‘;* The gost of the insurance shall be charged to the Owner by a Change Otder. If the Owner does
* not proyidé ‘writtén notice, and the Confractor is damaged by the failure or neglect of the Owner to purchase or

. 'maintain the required ingurance; the Owner shall reimburse the Contractor for all reasonable costs and damages

. ) attributable thereto. ¢

1 °_§/11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance, Within three (3) business days of
tHe date the Ownet becotnes awire of an impending or actual cancellation or expitation of any property insurance
‘ required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
.:t:ancellatioﬂ\pr expi‘ration."Un;é}ss the lapse in coverage arises from an act or omission of the Contractor: (1) the
' Contractor, upon receipt of netice from the Owner, shall have the right to stop the Work until the lapse in coverage has
‘been cured By the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
-and Contrdct Sum shall be squitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance
" had jt not expired or been cancelled. If the' Contractor purchases replacement coverage, the cost of the insurance shall
" be ¢harged to the Ownier by an appropriate Change Order. The furnishing of notice by the Owner shall not relicve the
Owner-of any _co_ﬂtraét'uef_l obligation t¢ provide required insurance.

_§11.3 Waivers of Subrogation "~

~§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractefs, a‘g'gnts, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses ate covered by property insurance required by the
Agreement or Other property ﬁisﬁrgnce applicable to the Project, except such rights as they have to proceeds of such

~ insurance. The Owner or Contractor, as approptiate, shall require similar written waivers in favor of the individuals

and entities idernitified above ftom the Architect, Architect’s consultants, Separate Contractors, subcontractors, and

_sub-subcontractots, The policies of insurance purchased and maintained by each person or entity agreeing to waive
“claims pursuant to thi‘s-égction 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effattive as toa person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person ot entity did not pay the insurance premium directly or indirectly,
or(3) whether or not the person or entity had an insurable interest in the damaged property.

§11.3.2 If during }he Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment

 propérty insurancg is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11,3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.
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§ 11 5.2 Pnor to settle'
_ sett]ement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
-of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
" Qwner shall. Settle the loss afid the Contractor shall be bound by the settlement and allocation, Upon receipt, the Owner
. shall deposrt the i ingtrance proceeds in a separate account and make the approprlate distributions, Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

.. The Owner, at the QOwner’s option, may purchase and maintain insurance that will protect the Owner against loss of
" use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The

Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11. 5 Adjustment and Settloment of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as

-+ fidyciary and mads payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to

regilirements of any apphcable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares’ of insurance proceeds received by the Owner, and by appropriate agreements the Architect

land Contractor shall make payments to their consultants and Subcontractors in similar manner.

nt of an insured loss, the Owner shall notify the Contractor of the terms of the proposed

shall exécute a Change Orger for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpoge. If the. Contractor tlmely Obj ects to either the terms of the proposed setilement or the allocation of the

.:proceeds, the Owmer may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
- outof ‘the settlement or allocatlon of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any

drspute, the Owner may 1ssue a Constructron Change Directive for the reconstruction of the damaged or destroyed

-=ARTIGLE 12 UNCOVERING AND CORRECTION OF WORK

§ 121 Uncovermg of Work

' _ § 1201 If a'portion of the Work is covered contrary to the Architect’s request or fo requirements specifically
. expressed in the Contract Doguments, it must, if requested in writing by the Architect, be uncovered for the Architect’s
;_'-'exarnmanon and be I placed at the Contractor s expense without change in the Contract Time.

: '§ 12 12 If & portron oFihe Work has been covered that the Architect has not specifically requested to examine prior to

its’ bemg covered the Architect may réquest to see such Work and it shall be uncovered by the Contractor, If such

- Work is in accordance with the Contract Documents, the Contractor shall be entifled to an equitable adjustment to the
. Contract Sum and Contract Tn:ne as ‘ay be appropriate, If such Work is not in accordance with the Contract
2 Dooum_ __ts, the costs of uncovermg the Work and the cost of correction, shall be at the Contractor’s expense.

- .-'§ 122 Correctlon ofWork _
- § 12:2.1 Before Substantial Completion

The Contractor shall promptly.correct Work rejected by the Axchitect or failing to conform to the requirements of the
Contr?.ct Documents; discovered béfore Substantial Completion and whether or not fabricated, installed or completed.

' h Costs of evirecting such rejected Work, including additional testing and inspections, the cost of uncovering and
. -replacement and compensatlon for the Architect’s services and expenses made necessary thereby, shall be at the
: -Contractor 5 expense

§ 12 .2.2 After Substantlal Completlon
-+ ~§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
“‘Completi i of the Work or designated portion thereof or after the date for commencement of warranties established

under Sec‘non 9.9.1, ot by terms of any applicable special warranty required by the Contract Documents, any of the

N - Work1 is found to be not in accordance with the requirements of the Contract Documnents, the Contractor shall correct it
' promptly after.feceipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a

written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.

During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty, If the Contractor fails to correct nonconforming Work within a reasonable time during
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§ .-45.2.4 The Coptr ‘
. Conractors, whieth

is mot in avcordance with the Iﬂf-%lllirements of the Coniract Documents.

R B e 1

that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with

_ Section 2 ._iS.

t

e §;:12;2.é;2§The one-year period for correction of Work shall be extended with respect to portions of Work first

performed after Substantial Completion by the period of time between Substantial Completion and the actual

| - completion of that portion of the Work.

.'.§:"' 12‘.2;.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
. _‘-C%QTtractor pursuant to this Section 12.2.

= § 1-?.2.3 The Co traci:i) hall remove from the site portions of the Work that are not in accordance with the
R r‘quilircmenft_'s ofjhe €

‘aet Documents and are neither corrected by the Contractor nor accepted by the Owner.

v . .
I shal] bear the cost of correcting destroyed or damaged construction of the Owner or Separate

]

_'nfipllét'é‘j ot partially completed, caused by the Contractor’s correction ot removal of Work that

'§;ZI2.2;5 Not ing con améd_m’fjhis Section 12.2 shall be construed to establish a period of limitation with respect to

Gthér obligations thé _(,‘__b'ritraéf or has under the Contract Documenis. Establishment of the one-year period for

/ correctiof of Waik as describéd in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, ahd has nd relationship fo|
_sought to'be efforced; not to the time within which proceedings may be commenced to establish the Contractor’s

liability with fespect to-the Contyactor’s obligations other than specifically to correct the Work.

fp,t‘ti@he time within which the obligation to comply with the Contract Documents may be

8 423 Ahcépfénéé:of Nonconforming Work
E 'Iif the Owher, prefers to ageept Work that is not in accordance with the requirements of the Contract Documents, the

@wner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as

JAppropriate‘and equiitable. Suci adjustment shall be effected whether or not final payment has been made.

" ARTICLE 13’ MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law. -«

The Contract shall be gov_e‘rgl'éd by the law.of the place where the Project is located, excluding that jurisdiction’s
choide of law rules. If the parties have selécted arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 154.

~§ 132 Successors and Assighs
" §.13.2.1 The Owner and Contractor réspectively bind themselves, their partnets, successors, assigns, and legal
‘reptesentatives to covenants, agreetierts, and obligations contained in the Contract Documents. Except as provided in

Bection 13,2,2, yéithe'rpar’t’y to the Confract shall assign the Contract as a whole without written consent of the other.

- Ifcither party attempts to make an assignment without such consent, that party shall nevertheless remain legally
respongible for, all obligations under the Contract.

§ 13;?;.2 The Owner may, _Withbu_t Sonsent of the Contractor, assign the Contract to a lender providing construction
finanicing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The

‘ - Contractor shall execute all consents reasonably required to facilitate the assignment.

'§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder

by Iaw o

- shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
! i % g p

o

§ 13.3:2 No acﬁoﬁl or failure to act by the Owner, Architect, or Conttactor shall constitute a waiver of a right or duty

afforded fhem under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing,
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“the Pr

§ 13.4 Tests and Inspectfons

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as requited by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authontre$ Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvalslwith an independent testing laboratory or entity acceptable to the Owner, or with the approprrate public
autherity, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after

- bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or

app‘rovals whe‘re building"codes or applicable laws or regulations so require.

8§ 13 4.2 If' the Arch1tect Owner or public authorities having jurisdiction determine that portions of the Work require
- additional testmg mspectron or approval not included under Section 13.4.1, the Architect will, upon written

autHorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or

approval, by an. entlty acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
- and, where tests ghid mspectrons are to be made so that the Architect may be present for such procedures. Such costs,
' except as provrded in Sectron 13 4.3, shall be at the Owner’s expense.

£

§ 134. 3If procedures for tcstmg, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portlons of the Wotlcto comply with requirements established by the Contract Documents, all costs made necessary by

such fallurc, mcludmg those of repeatcd procedures and compensation for the Architect’s services and expenses, shall
be at, ﬂle Contractor s expenso

: § 13 4 4 Requrred cert1ﬁcates ofz’ testing, inspection, or approval shall, unless otherwise required by the Contract

Documents, be s;:curcd by the Contractor and promptly delivered to the Architect.

_ § 13 4. 5 If' the Archltect 1s to observe tests, ingpections, or approvals required by the Contract Documents, the
: _.Archrtect W11] do 86 promptly ahd, where practicable, at the normal place of testing.

l -_._§ 13.4.6 Tests or mspectlons conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable deIay in the W0,r1(

§ 13 5 Interest .
Payt ents due and unpald undel the Contract Documents shall bear interest from the date payment is due at the rate the

partios agree upon in ertmg ot;in the'absence thereof, at the legal rate prevailing from time to time at the place where
o;ect s located :

. '"ART!CLE 14 TERMINATION OR SUSPENSlON OF THE CONTRACT
- ~§ 14.1 Terminatioh by the Contractor
§.141, A The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
--no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons

or entmes performmg portions of the Work, for any of the following reasons:
A Tssuance of an orderof a court or other public authority having jurisdiction that requires all Work to be
K o stopped
2.7 :An.act of government, such as a declaration of national emergency, that requires all Work to be
. .r,.'stopped, |
3 “Because fhe Architect has not 1ssued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
.+ .-~ payment on a Certificatc for Payment within the time stated in the Contract Documents; or
i .4 -: -The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

' ' § 14 A 2 The Contractor may terminate the Contract if, through no act or fault of the Coniractor, a Subcontractor, a
- Sub—subcontractor their agents or employees, or any other persons or entities performing portions of the Work,

repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.
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§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work exccuted, as well as

L .reé‘sg&;i_ﬁ:’ibl%: overhead and profit on Work not executed, and costs incurred by reason of such termination.

e
. § 14.14.F the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
. Subpqwactor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the )
ofthe’)

Vork because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documenis

L with fespect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice

’ §

to t11e Owner and the Afchitect, terminate the Contract and recover from the Owner as provided i Section 14.1.3.

' §1’ 2 Term';*"aiipn byfih’e:_.awner for Cause
. §-14.2.1 Thic ¢

wner tiay teyminate the Contract if the Contractor
repeatedly réfuses or fails to supply enough properly skilled workers or proper materials;
2 fails to'_l_.‘rieigc? payment to Subcontractors or suppliers in accordance with the respective agreements
7.5 betweeniithie Contractor and the Subcontractors or suppliers;
R R ;.ireljéatedﬁﬁ d‘iétefgards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
<71/ oiders of a public authority; or

4/ othérwise s gm}fy of substantial breach of a provision of the Contract Documents,

-

|
]
7

.fea§’6n§ described in Section 14.2.1 exist, and upon certification by the Architect that

 14:22 When any of the rea
siifficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the

“Owner arid afier giving the Contractor and the Contractor’s surety, if any, scven days” notice, terminate employment
~-of thé Contractor.and niay, subjett to any prior rights of the surety:

Exclude the Contractor from the site and take possession of all materials, equipment, tools, and -
conistriction eqilipment and machinery thereon owned by the Contractor;
Accept assighmeit of subcontracts pursuant to Section 5.4; and

w4
o

2

./ - 53 7 Finish the Work iy whatever reasonable method the Owner may deem expedient. Upon written request
Ao -1 of thie Contractof, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred

L by the Ov{_me;-ih finishing the Work.

§ 1'1‘1.2.3:-W{he_m= t_he C)wner terfninates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitied to recéive further payment yntil the Work is finished.

§ 14.2.4 Tf the unpaid balance of the Contract Sum exceeds costs of finishing the Work, inctuding compensation for
- thé Architect’s services and expenses fnade necessary thereby, and other damages incurred by the Owner and not
- expressly waived, such éxces’ shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
" the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
‘may be; shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive

N,

 tetmination of the Contract.

§ 14.3 Suspension by the Owiter for Convenience
§ 14.3.1 The Owner may, without.cause, order the Contractor in writing to suspend, delay or interrupt the Work, in

o wholg or in part for sueh period of time as the Owner may determine.

Init.

§ 14.3.2 The: Cohtr’adl:-@um and Contract Time shall be adjusted for increases in the cost and time caused by
~suspension, delay, or inferruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No

adjustment-shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
: foy which the Contractor is responsible; or
2 thdt an equitable adjustment is made or denied under another provision of the Contract.
!

§ 1.4;4_Terminétioh by the Owner for Convenience
§ 14.4.1 The Owler may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Ownet’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
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.2 take actions nocessary, or that the Owner may direct, for the protection and preservation of the Work;
and

3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase ordets,

§ '14.4,.37’111 case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work

propetly executed; costs incutred by reason of the termination, including costs attributable to termination of
SubcontractS' and the t‘e‘rmination fee, if any, set forth in the Agreement.

: ARTICLE 15 CLAIMS AND DISPUTES
- § 154 Claims Bl
§ 1§ 1.1 Deflmtlon
. A Claim is a demand or asgertion by one of the parlies seeking, as a matier of right, payment of money, a change in the

Coqtract Tlme,,or other réhef with respect to the terms of the Coniract. The term "Claim" also includes other disputes

© ‘dndmatters in question | Betweer the Owner and Contractor arising out of or relating to the Contract. The responsibility
to Substantiate Claims $hatl rest with the party making the Claim. This Section 15,1.1 does not require the Owner to
- -ﬁlc a Clalm n order t lmpose liquidated demages in accordance with the Contract Documents,

F§154 2 Tlme lelts on. Claims
The Qwher and Contractor shall tommence all Claims and causes of action against the other and arising out of or
‘rélated to the Gontract, wiiether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
+ ofthé blndmg dispute rcsoiutlou ‘method selected in the Agreement and within the period specified by applicable law,
- but/in dny ‘¢asé not miore than 10 years after the date of Substantial Completion of the Work. The Owner and
S ntractor wawe all Cialms and causes of action not commenced in accordance with this Section 15.1.2.

15. 1 3 Not}ce of Claams

: _ .:§ 15 1.34 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
7 prier tor expiration of the penod for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
B other party and to tho Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the

Imt1a1 Dcclsmn Maker Clainis by either party under this Section 15.1.3.1 shall be initiated within 21 days after

" a occurrepce of the event gwmg rise to such Claim or within 21 days after the claimant first recognizes the condition
B _gwmg r1sc to the Clalm wh1chcver is Iate,r

g ',§ ‘f 5.1, 3 2 Clalms by either tl}e Owner or Contractor, where the condition giving rise to the Claim is first discovered
_ " alfter expiration of the périod for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
" other party In suich évent, no declsmh by the Initial Decision Maker is required.

_ § 1514 Contmumg antract Performance
" '§ 15.1.41 Peniding final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and

Artlcle 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance w1th the Contract Documents.

8 15, 1 4.2The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
o déms:on sub}cct to the right of cither party to proceed in accordance with this Article 15. The Architect will issue
- __'Ccrtxﬁcatcs for Payment in accordance with the decision of the Initial Decision Maker.

§ 15 1.5 Claims for Addltlonal Cost

.- If the Contractor-wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
* shall bg’ given bofore proceeding to execute the portion of the Work that is the sub] ect of the Claim. Prior notice is not
- ,requlred for Clalms relating to an emergency endangering life or property arising under Section 10.4.

B § 151 GCIalm ..fcr Additional Time

§ 15.1.6.1 IF the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, onty one Claim is necessary,
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§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
. by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
- anticipatet], and had an adverse effect on the scheduled construction.
§:15.1.7 Waiver of Claims for Consequential Damages
... The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
++Contraét. This mutual waiver includes
S A4 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
L business and reputation, and for loss of management or employee productivity or of the services of such
,,"‘person_s_;: gﬁg
2 dgmag__’es-iri_f urred by the Contractor for principal office expenses including the compensation of
p_irsonnél st‘étioned there, for losses of financing, business and reputation, and for loss of profit, except
anticipated profit arising directly from the Work.

2

" Thi mgmél \iﬂ_ﬁve_'r sap "iic;iﬁle, without limitation, to all consequential damages due to either party’s termination in
. accgrdance Wiﬁl Article’14. I_\.I_o;ching contained in this Section 15.1.7 shall be deemed to preclude assessment of
- liquidated darhages, when applicable, in accordance with the requirements of the Coniract Documents.

| . § 15.21nitial Decisigh

©ob 2 §15.24 Claims, eXcluding ﬂ;dsg where the condition giving rise to the Claim is first discovered after expiration of the
& period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
| freferred to thq‘}ﬁﬁ;’alﬁ_De@;iéipjl Mgker for initial decision. The Architect will serve as the Initial Decision Maker, unless
. otherwise indicated in the Agréeient. Except for those Claims excluded by this Section 15.2.1, an initial decision
- shall bé réquiréd ds a’condition precedent to mediation of any Claim. If an initial decision has not been rendered within
© 30'days after the Claim has beén referred to the Initial Decision Maker, the party asserting the Claim may demand
nifediation and binding dispitte fosolution without a decision having been rendered. Unless the Initial Decision Maker
- dnd all affected parties dgree, the Initial Decision Maker will not decide disputes between the Contractor and persons
. jor entities other than the Own?f.

'§ 15.2:2 The Tnitial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
- of the follgwing actions: (1) tequest additional supporting data from the claimant or a response with supporting data
 from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a comptomise, or (5)
advise the parties that the Tnitial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
* sufficient information to evaluate the mefits of the Claim or if the Initial Decision Maker concludes that, in the Initial
- Décision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim,

. § 15.2.3Tn evaluatitig Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seck
informatjon ffom either party or from peons with special knowledge or expertise who may assist the Initial Decision
Maler in rendering a decision, The Initial Decision Maker may request the Owner to authorize retention of such

' persong at the Owner's expense.

§ 15.2.4 If the Initial Decision Maker requests a patty to provide a response to a Claim or to furnish additional
. supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1} provide a
" ¥esponse oi the fequested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
‘W'kll be furnished, or {3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
- the'response of supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole ot in

part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
‘the Tnitial Decisign Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
‘reasons theréfor; hnd (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
- Maker, of any chdnge in the Coniract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but sulject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2,6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

AlA Document A201 - 2017, Copyright @ 1811, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 19786, 1987, 1897, 2007 and 2017. Al rights

Init. reserved. “The Amarican institute of Architects,” “American Institute of Architects,” "AlA," the AlA Lago, and "AlA Contract Documents® are trademarks of The 38
American Instltute of Architects. This document was produced at 10:10:35 ET on 03/27/2024 under Order No.2114442837 which oxpires on 07/12/2024, is not for
! resale, Is llcensed for one-time uso only, and may only ba used In accordancs with the AlA Contract Dacuments® Terms of Service. To report copyright violations,

a-mail docinfo@alacontracts.cont.
User Notes: {1181241393)




L whiere the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall

§ 156.2,6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. 1f such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

. _. § 15,2‘74 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the rature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
. but ig'not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15 2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
'accbrdance wttl\ appllcable law to comply with the lien notice or filing deadlines.

§ 15 3 Medlatlon

8§ 15 3.1 Claims, dlsputes, or other matters in controversy arising out of or related to the Contract, except those waived
. a8 ptowded forin SeCtIOI;lS 9. 10 4,9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
: -'ldISHU.te resolutiori 5 e

- ¥ 15 3. 2 The partles shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
Otherwise, $hall be admlmstered by the American Arbifration Association in accordance with its Construction Industry
Medlatlon Procedyires in effect on the date of the Agreement. A request for mediation shall be made in writing,
del1ver¢d to the dther party to the Contract, and filed with the person or entity administering the mediation. The
request may be'made concurrently with the filing of binding dispute resolution proceedings but, in such event,
. me?atton shall proceed in advar}tce of binding dispute resolution proceedings, which shall be stayed pending i
-~ mediatign for a perjod of 60 days from the date of filing, unless stayed for a longer pericd by agreement of the parties |
_or'court order If4n arbitration js stayed pursvant to this Section 15.3.2, the parties may nonetheless proceed to the .
selecuon of. the arb1trator(s) and agree upon a schedule for later proceedings.

,§ ’15 3 3 Ettller party may, w1thin 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 ‘days after medition has been demanded without resolution of the dispute, demand in writing that the
“other party file for binding dispute resolution, If such a demand is made and the party recewmg the demand fails to
“fileifor bmdmg dispute resotution within 60 days after receipt thereof, then both parties waive their rights to binding
: d1spute reSolutlon proceedmgs w1th respect to the initial decision,

) § 15 3.4 The partles shall share ihe medtator 8 fee and any filing fees equally. The mediation shall be held in the place
S Vbe enforceable a3 settlement agreemcnts in any court having jurisdiction thereof.

- § 15 4 Arbltratlon
- §°154.1 1f the part1es liave selected arbltratton as the method for binding dispute resolution in the Agreement, any
. Claim, Sub_]ec[ 1o, but fiot resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree |
- otherwise, shall be administeted by the Ametican Arbitration Association in accordance with its Construction Industry 1
Arbitration Rules in effect on the date of the Agreement, The Arbitration shall be conducted in the place where the

.. Projedt is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,

. delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
: flhng a riotice of demand for arbitration must assett in the demand all Claims then known to that party on which

o arb1trat10n is perrmtted to be demanded.

§ 15481 A demand for arb1trat10n shall be made no earlier than concurrently with the filing of a request for
. mediation, but in po event shall it be made after the date when the institution of legal or equitable proceedings based on
' the Claini would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demarid for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equltable iproceedings based on the Claim,
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.
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§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
.. consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
.+ jurisdiction theteof.

" §15.4.4 Consolidation or Joinder
.- § 15441 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
+." party fay consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
- provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to
_ be gonsolidated substatitially involve common questions of law or fact, and (3) the arbitrations employ materially
- similar procc@g\ral rulgg gc\d methods for selecting arbitrator(s).
ERRAE B 1:55.4.4.2 Subjeﬁt to the ﬁ_lées of the American Arbitration Association or other applicable arbitration rules, either
{7 s party mayinclude by jdi]ﬁél‘ persons or entities substantially involved in a common question of law or fact whose

o : ujred if (_gdf, p}cie relief is to be accorded in arbitration, provided that the party sought to be jeined
ISP consents i n;c‘ing‘:td such joihder. Consent to arbitration involving an additional person or entity shall not constitute

‘c'ciﬁéent‘ 1o _arﬁitratiCn ‘offany cldim, dispute or other matter in question not described in the written consent.

SRR REORRS N

—w.._.:..!" , JEER A L . . R ,
3 The Owngr’ arid Cont}actor grant to any person or entity made a party to an arbitration conducted under this

. Bection 154, whether by, joinder or consolidation, the same rights of joinder and consolidation as those of the Owner

7 and Contractor under this Agrecment.
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TROUP COUNTY GA 900 SECTION 001113 —
DALLIS STREET REROOF ADVERTISEMENT FOR BIDS

SECTION 001113 — ADVERTISEMENT FOR BIDS

PART 1 - GENERAL

1.1 THE OWNER (HERINAFTER REFERRED TO AS OWNER):
A.  Troup County, Georgia
B.  Address:
100Ridley Avenue
LaGrange, GA 30240
1.2 THE ARCHITECT (HEREINAFTER REFERRED TO AS ARCHITECT):
A.  2WR + Partners
B.  Address:

11 9™ Street, Suite 120
Columbus, GA 31901

001113 -1
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INVITATION TO BID

Troup County Re-Roof Project
900 Dallis Street, LaGrange, Ga 30240

The Board of County Commissioners of Troup County will receive sealed bid proposals for: Troup County GA —
900 Dallis Street, Re-Roof Project, as described in the construction documents for this project. Construction
documents for this project and bid proposal documents can be obtained at
www.troupcountyga.gov/purchasing/bids.

All sealed bid proposals from Contractors will be received by Troup County Purchasing Department, in 100
Ridley Avenue, Suite 3100, until 2:00 PM at the time prevailing in LaGrange, Georgia on 30 APRIL 2024 for
the Troup County GA - 900 Dallis Street, Re-Roof Project. At the time and place noted above, the sealed bid
proposals will be publicly opened. The exterior of the package must be clearly marked identifying the contents
of the package. All sealed bid proposals shall include a fully completed/executed BID PROPOSAL FORM (as
provided in the bid proposal documents) and the required 5% Bid Bond. Each response shall include one (1)

original bid proposal, three (3) hard copies, and one (1) electronic copy of the complete bid proposal.

The contract, if awarded, will be on a lump sum basis. No bid may be withdrawn for a period of sixty (60) days

after time has been called on the date of the opening.

The anticipated start date for construction shall be within sixty (60) consecutive calendar days after award.

The project is to be substantially complete within ninety (90) consecutive calendar days.

Bid proposals delivered to:

Troup County Purchasing Department
100 Ridley Ave., Suite 3100
LaGrange, GA 30240

Late bids will NOT be accepted.
Mandatory Pre-Bid Meeting will be held at 2:00 PM on 9 APRIL 2024 at the Project Site.

All requests for clarification or additional information must be made via email ONLY to Diana Evans, Troup
County Purchasing Director at devans@troupcountyga.gov. No phone calls or contacts other than email is
allowed. Contacting any other party prior to the bid opening for clarification or additional information will
require that any bid submitted by said bidder being non-responsive. No requests for information will be
allowed after 15 APRIL 2024.

Any and all addenda for this project will be posted at www.troupcountyga.gov/puchasing/bids.




A Bid Bond equal to 5% of the bid amount is required. Both a Performance Bond and a Payment Bond will be
required in the amount equal to 100% of the contract price from the successful bidder. The bonding surety
must be either authorized by the Insurance Commissioner of Georgia to do business in Georgia or must be on
the United States Treasury’s list of approved bond sureties.

The successful bidder shall be required to provide comprehensive and liability insurance wherein the County is
named as co-insured, contractor is also required to provide a certificate of insurance for Workmen’s
Compensation Insurance.

The successful bidder must provide a completed Troup County Vendor Application, E-Verify Forms and a W-9
prior to beginning work. All subcontractors must provide a Troup County E-Verify Form prior to beginning
work on site.

The Owner reserves the right to reject any or all bids and to waive technicalities and informalities.
The Owner reserves the right to interview any or all respondents.
The Owner reserves the right to award the project, as determined to be in the best interest of Troup County.

The Owner reserves the right to award the project, as determined to provide the best value for Troup County.

Troup County Board of Commissioners

BY:

Diana Evans, Purchasing Director

Troup County, Georgia



TROUP COUNTY GA 900 SECTION 04000 —
DALLIS STREET REROOF PROCUREMENT FORMS AND
SUPPLEMENTS

SECTION 00 4000
PROCUREMENT FORMS AND SUPPLEMENTS
PART 1 GENERAL
101 FORMS

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the
procurement requirements.

B. Substitution Request Form (During Procurement): CSI/CSC Form 1.5C - Substitution Request
(During the Bidding/Negotiating Stage).

C. Bid Form: Section 00 4100 - Bid Form.

D. Procurement Form Supplements:
1. Bid Security Form: AIA A310.
2. Unit Prices Form: Section 00 4322 - Unit Prices Form.
3. Proposed Schedule of Values Form: AIA G703.

E. Representations and Certifications:
1. Bidder's Qualifications: AIA A305.

102 REFERENCE STANDARDS
A.  AIA A305 - Contractor's Qualification Statement; 1986.
B. AIA A310 - Bid Bond; 2010.
C. AIA G703 - Continuation Sheet; 1992.
D

CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage);
Current Edition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF
SECTION
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TROUP COUNTY GA 900 SECTION 004100 — BID FORM
DALLIS STREET REROOF

SECTION 00 4100 - BID FORM
THE PROJECT AND THE PARTIES
101 TO:

A.  Troup County, Georgia
(Owner) 100 Ridley
Avenue
LaGrange, Georgia 30240

102 FOR:
A. Project: Troup County GA 900 Dallis Street Reroof

B. Architect's Project Number: 23-
01599

103 DATE: (BIDDER TO ENTER DATE)
104 SUBMITTED BY: (BIDDER TO ENTER NAME AND ADDRESS)
A. Bidder's Full Name

1. Address
2.  City, State, Zip
105 OFFER

A. Having examined the Place of The Work and all matters referred to in the Instructions to
Bidders and the Bid Documents prepared by for the above mentioned project, we, the
undersigned, hereby offer to enter into a Contract to perform the Work for the Sum of:

B.

dollars

($ ), in lawful money of the United States of

America.
C. We have included the required security deposit as required by the Instruction to Bidders.
106 ACCEPTANCE

A. This offer shall be open to acceptance and is irrevocable for thirty days from the bid
closing date.

B. [If'this bid is accepted by Owner within the time period stated above, wewill:
1. Execute the Agreement within seven days of receipt of Notice of Award.
2. Furnish the required bonds within seven days of receipt of Notice of Award.
3. Commence work within ten days after written Notice to Proceed of this bid.

C. [Ifthis bid is accepted within the time stated, and we fail to commence the Work or we fail to
provide the required Bond(s), the security deposit shall be forfeited as damages to Owner by
reason of our failure, limited in amount to the lesser of the face value of the security deposit or
the difference between this bid and the bid upon which a Contract issigned.

D. In the event our bid is not accepted within the time stated above, the required security deposit
shall be returned to the undersigned, in accordance with the provisions of the Instructions to
Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for
an extended period of time.

107 CONTRACT TIME

004100 -1
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TROUP COUNTY GA 900 SECTION 004100 — BID FORM
DALLIS STREET REROOF

A. If this Bid is accepted, we will:
B. Complete the Work in calendar days from Notice to Proceed.
108 UNIT PRICES
A. The following are Unit Prices for specific portions of the Work as listed. The following is the
list of Unit Prices:

B. ITEM DESCRIPTION - UNIT QUANTITY - UNIT PRICE - ITEM VALUE

109 CHANGES TO THE WORK

A.  When Architect establishes that the method of valuation for Changes in the Work will be net
cost plus a percentage fee in accordance with General Conditions, our percentage fee will be:
1. percent overhead and profit on the net cost of our own Work;
2. percent on the cost of work done by any Subcontractor.

110 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents
noted below have been considered and all costs are included in the Bid Sum.

1.  Addendum # Dated
2.  Addendum # Dated
3.  Addendum # Dated
4., Addendum # Dated
5. Addendum # Dated
6. Addendum # Dated

111 BID FORM SIGNATURE(S)
A.  The Corporate Seal of

B.

C. (Bidder - print the full name of your firm)

D. was hereunto affixed in the presence of:

E.

F. (Authorized signing officer, Title)

G. (Seal)

H.

I.  (Authorized signing officer, Title)
END OF
SECTION

004100 -2
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TROUP COUNTY GA 900 SECTION 011000 -
DALLIS STREET REROOF SUMMARY

SECTION 011000 - SUMMARY

11

A.

1.2

1.3

14

15

PROJECT INFORMATION

Project Identification: Troup County GA — 900 Dallis Street Reroof.

Owner: Troup County Board of Commissioners.

Architect: 2WR + Partners.

The Project consists of the reroofing of 900 Dallis Street Building. Reroofing to include tearoff,
new insulation, new metal roof and new 60 mil fully-adhered TPO roof system and accessories.
CONTRACT DESCRIPTION

Contract Type: A single prime contract based on a Stipulated Price.

DESCRIPTION OF ALTERATIONS WORK
Scope of demolition and removal work is indicated on drawings and specified in Section 024100

Scope of alterations work is indicated on drawings.

OWNER OCCUPANCY

Owner intends to continue to occupy the portions of the existing building during the entire
construction period.

CONTRACTOR USE OF SITE AND PREMISES
Construction Operations: Limited to areas noted on Drawings.
Arrange use of site and premises to allow:

1. Owner occupancy.

2. Work by Others.

3. Work by Owner.

4. Use of site and premises by the public.

Provide access to and from site as required by law and Owner.

011000 -1
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TROUP COUNTY GA 900 SECTION 011000 -
DALLIS STREET REROOF SUMMARY

1. Do not obstruct roadways, sidewalks, or other public ways without permit.
D.  Existing building spaces may not be used for storage.
E. Utility Outages and Shutdown:

1. Limit disruption of utility services to hours the building is unoccupied.

2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers
and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction.

3. Prevent accidental disruption of utility services to other facilities.
1.6 WORK SEQUENCE

A.  Coordinate construction schedule and operations with Owner.

END OF SECTION 011000

011000 - 2
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TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE

REQUIREMENTS

SECTION 013000 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

11

O O W

m

1.2

SECTION INCLUDES

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Coordination Drawings.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Submittal procedures.

RELATED REQUIREMENTS
Conditions of the Contract.

Section 013216 — Construction Progress Schedule: Form, content, and administration of
schedules.

Section 017000 — Execution and Closeout Requirements: Additional coordination requirements.

Section 017800 - Closeout Submittals: Project record documents; operation and maintenance
data; warranties and bonds.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.1

A

COORDINATION

Coordination:  Coordinate construction operations included in various Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

013000 - 1
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TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE
REQUIREMENTS

B. If necessary, prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their
Work is required.

C.  Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other constractors to avoid conflicts
and to ensure orderly progress of Work. Such administrative activities include, but are not limited
to the following:

Preparation of Constractor’s Construction Schedule.
Preparation of Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Nook~wdE

D. Conservation: Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually incorporated
into, the Work.
3.2 ADMINISTRATIVE AND SUPERVISORY PERSONNEL

A. General: In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

1. Include special personnel required for coordination of operations with other contractors.

3.3 PRECONSTRUCTION MEETING
A Architect will schedule a meeting after Notice of Award.
B. Attendance Required:

1. Owner.

2. Architect.

3. Contractor.

4. Major subcontractors as determined by Project Team.
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TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE

3.4

REQUIREMENTS
Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4. Submission of list of subcontractors, list of products, schedule of values, and progress schedule.
5. Designation of personnel representing the parties to Contract.

6. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.

7. Scheduling.

Record minutes and distribute copies within two days after meeting to participants, with two copies
to Architect, Owner, participants, and those affected by decisions made.

PROGRESS MEETINGS

Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

Make arrangements for meetings, prepare agenda with copies for participants, preside at meetings.
Attendance Required:

1. Contractor.

2. Owner.

3. Architect.

4. Contractor’s superintendent.

5. Major subcontractors.

Agenda:

1. Review minutes of previous meetings.

2. Review of work progress.

3. Field observations, problems, and decisions.

4. ldentification of problems that impede, or will impede, planned progress.

013000 - 3

Copyright © 2024 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International Treaties.
It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this document for
any other project.(23927)



TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE

3.5

REQUIREMENTS
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to work.

Record minutes and distribute copies within two days after meeting to participants, with two copies
to Architect, Owner, participants, and those affected by decisions made.

PREINSTALLATION CONFERENCES

Conduct and pre-installation conference at the project site before each activity that requires
coordination with other construction or as required by the Project Manual.

Attendees: Installer and representatives of manufacturers and fabricators involved in or affected
by the installation and its coordination or integration with other materials and installation that have
preceded or will follow, shall attend the meeting. Advise Architect of schedule meeting dates.

Agenda: Review progress of other construction activities and preparations for the particular
activity under consideration, including requirements for the following:

1. Contract Documents.

2. Options.

3. Related Change Orders.
4. Purchases.

5. Deliveries.

6. Submittals.

7. Review of mockups.

8. Possible conflicts.

9. Compatibility problems.

10. Time schedules.

013000 - 4
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TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

REQUIREMENTS
Weather limitations.
Manufacturer’s written recommendations.
Warranty requirements.
Compatibility of materials.
Acceptability of substrates.
Temporary facilities and controls.
Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Required performance results.

Protection of construction and personnel.

D. Record significant conference discussions, agreements, and disagreements.

E. Do not proceed with installation if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of the Work and reconvene
the conference at earliest feasible date.

3.6 COORDINATION MEETINGS

A

Conduct coordination meetings at regular intervals. Project coordination meetings are in
addition to specific meetings held for other purposes, such as progress meetings and pre-
installation conferences.

Attendees: In addition to representatives of Owner, and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized
to conclude matters relating to the Work.

Agenda: Review and correct or approve minutes of the previous coordinating meeting.
Review other items of significance that could affect progress. Include topics for discussion
as appropriate to status of Project.

1. Combined Contractor’s Construction Schedule: Review progress since the last
coordinating meeting. Determine whether each contract is on time, ahead of schedule, or
behind schedule, in relation to Combined Contractor’s Construction Schedule. Determine
how construction behind schedule will be expedited; secure commitments from parties

013000 - 5
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TROUP COUNTY GA 900 SECTION 013000 —
DALLIS STREET REROOF ADMINISTRATIVE

3.

REQUIREMENTS

involved to do so. Discuss whether schedule revisions are required to ensure that current
and subsequent activities will be completed within the Contract Time.

Schedule Updating: Revise Combine Contractor’s Construction Schedule after each
coordination meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with report of each meeting.

Review present and future needs of each contractor present, including the following:

a. Interface requirements.

b. Sequence of operations.

END OF SECTION 011000
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TROUP COUNTY GA 900 SECTION 013216 —
DALLIS STREET REROOF CONSTRUCTION PROGRESS

SCHEDULE
SECTION 01 3216
CONSTRUCTION PROGRESS SCHEDULE

PART 1 GENERAL

SECTION
INCLUDES

101

102

103

104

105

106

A
B.

Preliminary schedule.

Construction progress schedule, with network analysis diagrams and reports.

RELATED SECTIONS

A, Section 01 1000 - Summary: Work sequence.

REFERENCE STANDARDS

A.  AGC (CPSM) - Construction Planning and Scheduling Manual; 2004.

B. M-H (CPM) - CPM in Construction Management - Project Management with CPM;
O'Brien; 2006.

SUBMITTALS

A.  Within 10 days after date of Agreement, submit preliminary schedule.

B. If preliminary schedule requires revision after review, submit revised schedule within 10 days.

C. Within 20 days after review of preliminary schedule, submit draft of proposed
complete schedule for review.

D. Within 10 days after joint review, submit complete schedule.

E. Submit updated schedule with each Application for Payment.

QUALITY ASSURANCE

A. Scheduler: Contractor's personnel or specialist Consultant specializing in CPM scheduling
with one years minimum experience in scheduling construction work of a complexity
comparable to this Project, and having use of computer facilities capable of delivering a
detailed graphic printout within 48 hours of request.

SCHEDULE FORMAT

A. Listings: In chronological order according to the start date for each activity. Identify

each activity with the applicable specification section number.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
301 PRELIMINARY SCHEDULE

A

Prepare preliminary schedule in the form of a horizontal bar chart.

302 CONTENT

A

moow

m

Show complete sequence of construction by activity, with dates for beginning and completion
of each element of construction.

Identify each item by specification section number.
Identify work of separate stages and other logically grouped activities.
Provide sub-schedules to define critical portions of the entire schedule.

Show accumulated percentage of completion of each item, and total percentage of Work
completed, as of the first day of each month.

Provide separate schedule of submittal dates for shop drawings, product data, and samples,
owner-furnished products, products identified under Allowances, and dates reviewed submittals
013216 -1



TROUP COUNTY GA 900 SECTION 013216 —
DALLIS STREET REROOF CONSTRUCTION PROGRESS
SCHEDULE

will be required from Architect. Indicate decision dates for selection of finishes.

G. Provide legend for symbols and abbreviations used.

013216 -2



TROUP COUNTY GA 900 SECTION 013216 —
DALLIS STREET REROOF CONSTRUCTION PROGRESS
SCHEDULE

303 NETWORK ANALYSIS

A. Prepare network analysis diagrams and supporting mathematical analyses using the Critical
Path Method.

B. Illustrate order and interdependence of activities and sequence of work; how start of a given
activity depends on completion of preceding activities, and how completion of the activity
may restrain start of subsequent activities.

C. Mathematical Analysis: Tabulate each activity of detailed network diagrams, using
calendar dates, and identify for each activity:
1. Preceding and following event numbers.
2. Activity description.
3. Estimated duration of activity, in maximum 15 day intervals.
4. Earliest start date.
5. Earliest finish date.
6. Actual start date.
7. Actual finish date.
8. Latest start date.
9. Latest finish date.
10. Total and free float; float time shall accrue to Owner and to Owner's benefit.
11. Monetary value of activity, keyed to Schedule of Values.
12. Percentage of activity completed.
13. Responsibility.

D. Analysis Program: Capable of compiling monetary value of completed and partially
completed activities, accepting revised completion dates, and recomputation of all dates and
float.

E. Required Reports: List activities in sorts or groups:
1. By preceding work item or event number from lowest to highest.
2. By amount of float, then in order of early start.

304 REVIEW AND EVALUATION OF SCHEDULE
A. Participate in joint review and evaluation of schedule with Architect at each submittal.
B. Evaluate project status to determine work behind schedule and work ahead ofschedule.
C. After review, revise as necessaryas result of review, and resubmit within 10 days.

305 UPDATING SCHEDULE
A. Maintain schedules to record actual start and finish dates of completed activities.

B. Indicate progress of each activity to date of revision, with projected completion date of each
activity.

C. Annotate diagrams to graphically depict current status of Work.

D. Identify activities modified since previous submittal, major changes in Work, and
other identifiable changes.

Indicate changes required to maintain Date of Substantial Completion.
F. Submit reports required to support recommended changes.

G. Provide narrative report to define problem areas, anticipated delays, and impact on the
schedule. Report corrective action taken or proposed and its effect.

306 DISTRIBUTION OF SCHEDULE

A. Distribute copies of updated schedules to Contractor's project site file, to subcontractors,
suppliers, Architect, Owner, and other concerned parties.

013216 -3
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B. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated
in schedules.

END OF
SECTION
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SECTION 01 4000 QUALITY REQUIREMENTS

PART 1 GENERAL

101 SECTION INCLUDES

A. Submittals.

B. Testing and inspection agencies and services.
C. Control of installation.

D. Mock-ups.

E. Tolerances.

F. Manufacturers' field services.

G. Defect Assessment.
102 RELATED REQUIREMENTS

A.  Section 01 3000 - Administrative Requirements: Submittal procedures.

B. Section 01 4219 - Reference Standards.

C. Section 01 6000 - Product Requirements: Requirements for material and product quality.
103 REFERENCE STANDARDS

A. ASTM C1021 - Standard Practice for Laboratories Engaged in Testing of Building Sealants;
2008 (Reapproved 2014).

B. ASTM C1077 - Standard Practice for Laboratories Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for Laboratory Evaluation; 2014.

104 DELEGATED DESIGN

A. Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. Ifcriteria indicated are not sufficient to perform services or certification required, submit a
written request for additional information to Architect.

106 QUALITY ASSURANCE

A. Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

B. Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
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106

manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to
those indicated for this Project and with a record of successful in-service performance.

Professional Engineer Qualifications: A professional engineer who is legally qualified to practice
in jurisdiction where Project is located and who is experienced in providing engineering services
of the kind indicated. Engineering services are defined as those performed for installations of the
system, assembly, or product that are similar to those indicated for this Project in material,
design, and extent.

Specialists: Certain sections of the Specifications require that specific construction activities
shall be performed by entities who are recognized experts in those operations. Specialists shall
satisfy qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and similar regulations
governing the Work, nor interfere with local trade-union jurisdictional settlements and
similar conventions.

SUBMITTALS

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Design Data: Submit for Architect's knowledge as contract administrator for the limited purpose
of assessing compliance with information given and the design concept expressed in the contract
documents, or for Owner's information.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit a statement, signed and sealed by the responsible design professional, for
each product and system specifically assigned to Contractor to be designed or certified by a
design professional, indicating that the products and systems are in compliance with
performance and design criteria indicated. Include list of codes, loads, and other factors used in
performing these services.

Schedule of Tests and Inspections: Prepare in tabular form and include the following:
1. Specification Section number and title.

2. Description of test and inspection.

3. Identification of applicable standards.

4. Identification of test and inspection methods.

5.  Number of tests and inspections required.

6. Time schedule or time span for tests and inspections.

7.  Entity responsible for performing tests and inspections.

8. Requirements for obtaining samples.
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9.  Unique characteristics of each quality-control service.

E. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

F. Certificates: When specified in individual specification sections, submit certification by the
manufacturer and Contractor or installation/application subcontractor to Architect, in quantities
specified for Product Data.

1. Indicate material or product complies with or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

2. Certificates may be recent or previous test results on material or product, but must be
acceptable to Architect.

G. Manufacturer's Instructions: When specified in individual specification sections, submit printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the
Owner's information. Indicate special procedures, perimeter conditions requiring special
attention, and special environmental criteria required for application or installation.

H. Manufacturer's Field Reports: Submit reports for Architect's benefit as contract administrator or
for Owner.

1.  Submit report in duplicate within 30 days of observation to Architect for information.

2. Submit for information for the limited purpose of assessing compliance with information
given and the design concept expressed in the contract documents.

I.  Erection Drawings: Submit drawings for Architect's benefit as contract administrator or for
Owner.

1.  Submit for information for the limited purpose of assessing compliance with information
given and the design concept expressed in the contract documents.

2. Data indicating inappropriate or unacceptable Work may be subject to action by Architect
or Owner.
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107 REFERENCES AND STANDARDS

A. For products and workmanship specified by reference to a document or documents not included
in the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable codes.

B. Comply with reference standard of date of issue current on date of Contract Documents, except
where a specific date is established by applicable code.

C. Obtain copies of standards where required by product specification sections.

D. Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

E. Should specified reference standards conflict with Contract Documents, request clarification
from Architect before proceeding.

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor
those of Architect shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.

108 TESTING AND INSPECTION AGENCIES AND SERVICES

A.  Owner will employ and pay for services of an independent testing agency to perform other
specified testing.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

PART 2 PRODUCTS - NOT USED PART 3 EXECUTION
301 CONTROL OF INSTALLATION

A.  Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.

F.  Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

302 MOCK-UPS
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A. Tests shall be performed under provisions identified in this section and identified in the
respective product specification sections.

B. Assemble and erect specified items with specified attachment and anchorage devices, flashings,
seals, and finishes.

C. Accepted mock-ups shall be a comparison standard for the remaining Work.

D. Where mock-up has been accepted by Architect and is specified in product specification sections
to be removed, protect mock-up throughout construction, remove mock-up and clear area when
directed to do so by Architect.

303 TOLERANCES

A.  Monitor fabrication and installation tolerance control of products to produce acceptable Work.
Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
304 TESTING AND INSPECTION
A. See individual specification sections for testing required.
B. Testing Agency Duties:
1.  Test samples of mixes submitted by Contractor.

2. Provide qualified personnel at site. Cooperate with Architect and Contractor in performance
of services.

3. Perform specified sampling and testing of products in accordance with specified standards.
4. Ascertain compliance of materials and mixes with requirements of Contract Documents.

5. Promptly notify Architect and Contractor of observed irregularities or non-compliance of
Work or products.

6. Perform additional tests and inspections required by Architect.
7. Attend preconstruction meetings and progress meetings as requested.
8.  Submit reports of all tests/inspections specified.
C. Limits on Testing/Inspection Agency Authority:
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.
2. Agency may not approve or accept any portion of the Work.
3. Agency may not assume any duties of Contractor.
4. Agency has no authority to stop the Work.

D. Contractor Responsibilities:
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1. Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.

2. Cooperate with laboratory personnel, and provide access to the Work and to manufacturers'
facilities.

3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.

4.  Notify Architect and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.

5. Arrange with Owner's agency and pay for additional samples, tests, and inspections
required by Contractor beyond specified requirements.

E. Re-testing required because of non-compliance with specified requirements shall be performed
by the same agency on instructions by Architect.

F. Re-testing required because of non-compliance with specified requirements shall be paid for by
Contractor.

305 MANUFACTURERS' FIELD SERVICES

A.  When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and balance
equipment as applicable, and to initiate instructions when necessary.
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B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

306 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not complying with specified requirements.

B. If, in the opinion of Architect, it is not practical to remove and replace the work, Architect will
direct an appropriate remedy or adjust payment.

307 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Sections of
these Specifications. Restore patched areas and extend restoration into adjoining areas in a
manner that eliminates evidence of patching.

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION
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SECTION 01 5000 TEMPORARY
FACILITIES AND CONTROLS

PART 1 GENERAL
101 SECTION
INCLUDES
A.  Temporary sanitary facilities.
B. Temporary Controls: Barriers, enclosures, and fencing.
C. Security requirements.
D. Vehicular access and parking.
E. Waste removal facilities and services.
102 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.
103 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.
B. Provide barricades and covered walkways required by governing authorities for
public rights-of-way and for public access to existing building.
C. Provide protection for plants designated to remain. Replace damaged plants.
D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

104 VEHICULAR ACCESS AND PARKING

A

106 W.
A

E.

nmoow

Comply with regulations relating to use of streets and sidewalks, access to emergency facilities,
and access for emergency vehicles.

Coordinate access and haul routes with governing authorities and Owner.
Provide and maintain access to fire hydrants, free of obstructions.

Provide means of removing mud from vehicle wheels before entering streets.
Designated existing on-site roads may be used for construction traffic.

Existing parking areas located at may be used for construction parking.
STE REMOVAL

See Section 01 7419 - Construction Waste Management and Disposal, for additional
requirements.

Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

Provide containers with lids. Remove trash from site weekly.

If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers
with lids.

106 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

01 5000 - 1 TEMPORARY FACILITIES AND
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A.  Remove temporary utilities, equipment, facilities, materials, prior to Date of
Substantial Completion inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition.
PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF
SECTION

01 5000 - 2 TEMPORARY FACILITIES AND
CONTROLS
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SECTION 01 6000
PRODUCT
REQUIREMENTS

PART 1 GENERAL

101 SECTION
INCLUDES
A. General product requirements.
B. Re-use of existing products.
C. Transportation, handling, storage and protection.
D. Product option requirements.
E. Substitution limitations.
F. Procedures for Owner-supplied products.
G. Maintenance materials, including extra materials, spare parts, tools, and software.

102 RELATED REQUIREMENTS

A.  Section 01 2500 - Substitution Procedures: Substitutions made during procurement and/or
construction phases.

B. Section 01 4000 - Quality Requirements: Product quality monitoring.

C. Section 01 7419 - Construction Waste Management and Disposal: Waste disposal
requirements potentially affecting product selection, packaging and substitutions.

103 REFERENCE STANDARDS

A. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority
Having Jurisdiction, Including All Applicable Amendments and Supplements.

104 SUBMITTALS

A. Proposed Products List: Submit list of major products proposed for use, with name of
manufacturer, trade name, and model number of each product.
1. Submit within 15 days after date of Notice to Proceed.
2. For products specified only by reference standards, list applicable reference standards.

B. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

C. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and
electrical characteristics, utility connection requirements, and location of utility outlets for
service for functional equipment and appliances.

D. Sample Submittals: [llustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
201 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by the Contract Documents.

016000 -1 PRODUCT REQUIREMENTS
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B. Unforeseen historic items encountered remain the property of the Owner; notify Owner
promptly upon discovery; protect, remove, handle, and store as directed by Owner.

C. Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the
Owner, become the property of the Contractor; remove from site.

202 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
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Use of products having any of the following characteristics is not permitted:
1. Made using or containing CFC's or HCFC's.

2. Made of wood from newly cut old growth timber.

3. Made using or containing asbestos or lead.

Where other criteria are met, Contractor shall give preference to products that:

If used on interior, have lower emissions, as defined in Section 01 6116.

If wet-applied, have lower VOC content, as defined in Section 01 6116.

Are extracted, harvested, and/or manufactured closer to the location of theproject.
Have longer documented life span under normal use.

. Result in less construction waste. See Section 01 7419

SARE I

203 PRODUCT OPTIONS

A

C.

Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for
Substitutions: Submit a request for substitution for any manufacturer not named.

204 MAINTENANCE MATERIALS

A

B.

Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

Deliver to Project site; obtain receipt prior to final payment.

PART 3 EXECUTION
301 SUBSTITUTION LIMITATIONS

A.
B.

C.

See Section 01 2500 - Substitution Procedures.

Substitution Request Submittal: Requests for substitution will be considered if received at least
ten days prior to Bid Date. Requests received after this date will not beconsidered.

Substitution Submittal Procedure (after contract award):

1. Identify the product or the fabrication or installation method to be replaced in each request.
Include related Specification Section and Drawing numbers.

2. Provide complete documentation showing compliance with the requirements

for substitutions, and the following information, as appropriate:

a. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by the Owner and separate
contractors, that will be necessary to accommodate the proposedsubstitution.

b. A detailed comparison of significant qualities of the proposed substitution with
those of the Work specified. Significant qualities may include elements, such as
performance, weight, size, durability, and visual effect.

c. Product Data, including Drawings and descriptions of products and fabrication and
installation procedures.

d. Samples, where applicable or requested.

e. A statement indicating the substitution's effect on the overall Contract Time.

f.  The certification that the proposed substitution conforms to requirements in the
Contract Documents in every respect and is appropriate for the applications indicated.

3. Architect's Action: If necessary, the Architect will request additional information
or documentation for evaluation. Acceptance will be in the form anaddendum.

016000 -3 PRODUCT REQUIREMENTS



TROUP COUNTY GA 900 SECTION 016000 — PRODUCT
DALLIS STREET REROOF REQUIREMENTS

D. Conditions: The Architect will receive and consider the Bidder’s request for substitution
when one or more of the following conditions are satisfied, as determined by the Architect.
If the following conditions are not satisfied the substitution will not beaccepted.
1. Extensive revisions to the Contract Documents are not required.
2. Proposed changes are in keeping with the general intent of the Contract Documents.

016000 -4 PRODUCT REQUIREMENTS



TROUP COUNTY GA 900 SECTION 016000 — PRODUCT
DALLIS STREET REROOF REQUIREMENTS

w

The request is timely, fully documented, and properly submitted.

4.  The specified product or method of construction cannot be provided within the Contract
Time. The Architect will not consider the request if the product or method cannot be
provided as a result of failure to pursue the Work promptly or coordinate activities
properly.

5. The request is directly related to an "or-equal" or “Basis of Design” clause or
similar language in the Contract Documents.

6. The requested substitution offers the Owner a substantial advantage, in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities the Owner
must assume. The Owner's additional responsibilities may include compensation to the
Architect for redesign and evaluation services, increased cost of other construction by the
Owner, and similar considerations.

7. The specified product or method of construction cannot receive necessary approval by a
governing authority, and the requested substitution can be approved.

8.  The specified product or method of construction cannot be provided in a manner that is
compatible with other materials and where the Contractor certifies that the substitution
will overcome the incompatibility.

9.  The specified product or method of construction cannot be coordinated with other
materials and where the Contractor certifies that the proposed substitution can be
coordinated.

10. The specified product or method of construction cannot provide a warranty required by the

Contract Documents and where the Contractor certifies that the proposed substitution

provides the required warranty.

302 OWNER-SUPPLIED PRODUCTS

A.  Owner's Responsibilities:

1. Arrange for and deliver Owner reviewed shop drawings, product data, and samples, to
Contractor.

2. Arrange and pay for product delivery to site.

3. On delivery, inspect products jointly with Contractor.

4.  Submit claims for transportation damage and replace damaged, defective, or deficient
items.

5. Arrange for manufacturers' warranties, inspections, and service.

B. Contractor's Responsibilities:
1. Review Owner reviewed shop drawings, product data, and samples.
2. Receive and unload products at site; inspect for completeness or damage jointly with
Owner.
3. Handle, store, install and finish products.
4. Repair or replace items damaged after receipt.

303 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside
of packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering
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of surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.
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H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.
304 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication. See Section 01 7419.

B. Store and protect products in accordance with manufacturers' instructions.

o

Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Provide off-site storage and protection when site does not permit on-site storage or protection.

o m

Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

H. Comply with manufacturer's warranty conditions, if any.

I.  Cover products subject to deterioration with impervious sheet covering. Provide ventilation
to prevent condensation and degradation of products.

J.  Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing
with foreign matter.

Prevent contact with material that may cause corrosion, discoloration, orstaining.

L. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

M. Arrange storage of products to permit access for inspection. Periodically inspect to
verify products are undamaged and are maintained in acceptable condition.

END OF
SECTION
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PART 1 GENERAL
101 RELATED DOCUMENTS
SECTION 01 7000 EXECUTION REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

102 SUMMARY

A.  This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

1.  General installation of products.
2. Coordination of Owner-installed products.

Progress cleaning.

» o»

Starting and adjusting.

5. Protection of installed construction.

6. Correction of the Work.

7. Related Sections include the following:

a. Division 1 Section "Project Management and Coordination" for procedures for
coordinating field engineering with other construction activities.

b. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and
patching necessary for the installation or performance of other components of the
Work.

c. Division 1 Section "Closeout Procedures" for submitting final property survey with
Project Record Documents, recording of Owner-accepted deviations from indicated
lines and levels, and final cleaning.

103 SUBMITTALS

A. Qualification Data: For land surveyor to demonstrate their capabilities and experience. Include
lists of completed projects with project names and addresses, names and addresses of architects
and owners, and other information specified.

B. Certificates: Submit certificate signed by land surveyor certifying that location and elevation of
improvements comply with requirements.

C. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.
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D.

REQUIREMENTS

Certified Surveys: Submit two (2) copies signed by land surveyor.

104 QUALITY ASSURANCE

A

Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice
in jurisdiction where Project is located and who is experienced in providing land-surveying
services of the kind indicated. The surveyor selected to perform the work shall be subject to the
approval of the Architect.

PART 2 PRODUCTS (NOT USED) PART 3 EXECUTION

301 EXAMINATION

A

Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.

1. Before construction, verify the location and points of connection of utility services.

Existing Utilities: The existence and location of underground and other utilities and construction
indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the
existence and location of underground utilities and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, and water-service piping; and underground electrical services.

2. Furnish location data for work related to Project that must be performed by public utilities
serving Project site.

Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.

1.  Written Report: Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

a. Description of the Work.

b. List of detrimental conditions, including substrates.
c. List of unacceptable installation tolerances.

d. Recommended corrections.

2. Verify compatibility with and suitability of substrates, including compatibility with existing
finishes or primers.

3.  Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

4.  Examine walls, floors, and roofs for suitable conditions where products and systems are to
be installed.
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TROUP COUNTY GA 900 SECTION 017000 —
DALLIS STREET REROOF EXECUTION
REQUIREMENTS

5. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

302 PREPARATION

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances
located in or affected by construction. Coordinate with authorities having jurisdiction.

B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1.  Notify Owner not less than two (2) days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

C. Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

D. Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

E. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect. Include a
detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

303 INSTALLATION

A.  General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4.  Maintain minimum headroom clearance of 8§ feet in spaces without a suspended ceiling.

B. Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

E. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
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TROUP COUNTY GA 900 SECTION 017000 —

DALLIS STREET REROOF EXECUTION
REQUIREMENTS
F. Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component

securely in place, accurately located and aligned with other portions of the Work.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

304 PROGRESS CLEANING

A.

General: Clean Project site and work areas daily, including common areas. Coordinate progress
cleaning for joint-use areas where more than one installer has worked. Enforce requirements
strictly. Dispose of materials lawfully.

1.  Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature
is expected to rise above 80 deg F .

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark
containers appropriately and dispose of legally, according to regulations.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire
work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

Cutting and Patching: Clean areas and spaces where cutting and patching are performed.
Completely remove paint, mortar, oils, putty, and similar materials.

1. Thoroughly clean piping, conduit, and similar features before applying paint or other
finishing materials. Restore damaged pipe covering to its original condition.
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TROUP COUNTY GA 900 SECTION 017000 —

DALLIS STREET REROOF EXECUTION
REQUIREMENTS
H. Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing

waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through the
remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the construction,
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious
exposure during the construction period.

305 STARTING AND ADJUSTING

A

Start equipment and operating components to confirm proper operation. Remove malfunctioning
units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for proper
operation.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: If a factory-authorized service representative is required to inspect
field-assembled components and equipment installation, comply with qualification requirements
in Division 1 Section "Quality Requirements."

306 PROTECTION OF INSTALLED CONSTRUCTION

A

B.

Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

307 CORRECTION OF THE WORK

A

Repair or remove and replace defective construction. Restore damaged substrates and finishes.
Comply with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing, damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating components that
cannot be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

Copyright © 2024 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International Treaties.
It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this document for
any other project.(23927)



TROUP COUNTY GA 900 SECTION 017000 —
DALLIS STREET REROOF EXECUTION
REQUIREMENTS

END OF SECTION
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TROUP COUNTY GA 900 SECTION 017419 -
DALLIS STREET REROOF CONSTRUCTION WASTE
MANAGEMENT AND

DISPOSAL

SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1 SUMMARY
A.  Section includes administrative and procedural requirements for the following:
1. Disposing of nonhazardous demolition and construction waste.
B.  Related Requirements:
1. Section 311000 "Site Clearing" for disposition of waste resulting from site clearing and
removal of above- and below-grade improvements.
1.2 DEFINITIONS
A.  Construction Waste: Building, structure, and site improvement materials and other solid waste
resulting from construction, remodeling, renovation, or repair operations. Construction waste
includes packaging.

B.  Demolition Waste: Building, structure, and site improvement materials resulting from
demolition operations.

C.  Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling,
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated
spoil areas on Owner’s property.

D.  Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation
into the Work.

1.3 ACTION SUBMITTALS

A.  Waste Management Plan: Submit plan within 7 days of date established for commencement of
the Work .
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TROUP COUNTY GA 900 SECTION 017419 -

DALLIS STREET REROOF CONSTRUCTION WASTE
MANAGEMENT AND
DISPOSAL
1.4 INFORMATIONAL SUBMITTALS
L.5 QUALITY ASSURANCE
1.6 WASTE MANAGEMENT PLAN

A.  General: Develop a waste management plan according to requirements in this Section. Plan
shall consist of waste identification, waste reduction work plan, and cost/revenue analysis.
Indicate quantities by weight or volume, but use same units of measure throughout waste
management plan.

B.  Waste Identification: Indicate anticipated types and quantities of demolition site-clearing and
construction waste generated by the Work. Include estimated quantities and assumptions for
estimates.

C.  Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled,

or disposed of in landfill or incinerator. Include points of waste generation, total quantity of
each type of waste, quantity for each means of recovery, and handling and transportation
procedures.

1. Disposed Materials: Indicate how and where materials will be disposed of. Include name,
address, and telephone number of each landfill and incinerator facility.
2. Handling and Transportation Procedures: Include method that will be used for separating

recyclable waste including sizes of containers, container labeling, and designated location
where materials separation will be performed.

PART 2 - PRODUCTS

PART 3 - EXECUTION

3.1

A.

B.

PLAN IMPLEMENTATION

General: Implement approved waste management plan. Provide handling, containers, storage,
signage, transportation, and other items as required to implement waste management plan
during the entire duration of the Contract.

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.

1. Designate and label specific areas on Project site necessary for separating materials that
are to be salvaged and recycled.

2. Comply with Section 015000 "Temporary Facilities and Controls" for controlling dust
and dirt, environmental protection, and noise control.

017419 -2

Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International
Treaties. It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this
document for any other project.(23927)



TROUP COUNTY GA 900 SECTION 017419 -
DALLIS STREET REROOF CONSTRUCTION WASTE
MANAGEMENT AND

DISPOSAL

C.  Waste Management in Historic Zones or Areas: Transportation equipment and other materials
shall be of sizes that clear surfaces within historic spaces, areas, rooms, and openings, by 12
inches or more.

3.2 DISPOSAL OF WASTE

A.  General: Except for items or materials to be salvaged or recycled, remove waste materials from
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities

having jurisdiction.
1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
B.  General: Except for items or materials to be salvaged or recycled, remove waste materials and

legally dispose of at designated spoil areas on Owner’s property.

C.  Burning: Do not burn waste materials.

33 ATTACHMENTS

END OF SECTION 017419
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TROUP COUNTY GA 900 SECTION 024119 -
DALLIS STREET REROOF SELECTIVE DEMOLITION

SECTION 024119 - SELECTIVE DEMOLITION

PART I - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

1.6

SUMMARY

Section Includes:

1. Demolition and removal of selected portions of building or structure.
2. Salvage of existing items to be reused or recycled.
MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

INFORMATIONAL SUBMITTALS

CLOSEOUT SUBMITTALS

QUALITY ASSURANCE

FIELD CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Storage or sale of removed items or materials on-site is not permitted.

Arrange selective demolition schedule so as not to interfere with Owner's operations.
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TROUP COUNTY GA 900 SECTION 024119 -
DALLIS STREET REROOF SELECTIVE DEMOLITION

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  Regulatory Requirements: Comply with governing EPA notification regulations before

beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Verify that utilities have been disconnected and capped before starting selective demolition
operations.

B.  Inventory and record the condition of items to be removed and salvaged.

3.2 PREPARATION

33 PROTECTION

A.  Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

B.  Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction and
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.

C.  Remove temporary barricades and protections where hazards no longer exist.

34 SELECTIVE DEMOLITION

A.  General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

L. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.
3. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden
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TROUP COUNTY GA 900 SECTION 024119 -
DALLIS STREET REROOF SELECTIVE DEMOLITION

space before starting flame-cutting operations. Maintain portable fire-suppression devices
during flame-cutting operations.

4. Maintain fire watch during and for at least 24 hours after flame-cutting operations.

5. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

6. Dispose of demolished items and materials promptly. Comply with requirements in

Section 017419 "Construction Waste Management and Disposal."

B.  Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

C. Removed and Salvaged Items:

1. Store items in a secure area until delivery to Owner.
2. Transport items to Owner's storage area designated by Owner .

3.5 CLEANING

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved
construction and demolition waste landfill acceptable to authorities having jurisdiction.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that
will convey debris to grade level in a controlled descent.

4. Comply with requirements specified in Section 017419 "Construction Waste

Management and Disposal."
B.  Burning: Do not burn demolished materials.

C.  Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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TROUP COUNTY GA 900 SECTION 061000 - ROUGH
DALLIS STREET REROOF CARPENTRY

SECTION 061000 - ROUGH CARPENTRY

PART I - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Wood blocking , cants, and nailers.
2. Wood furring.
1.2 ACTION SUBMITTALS
A.  Product Data:
1. For each type of process and factory-fabricated product.
2. For preservative-treated wood products.
1.3 INFORMATIONAL SUBMITTALS
1.4 QUALITY ASSURANCE

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A.  Lumber: Comply with DOC PS 20 and applicable rules of grading agencies indicated. If no
grading agency is indicated, comply with the applicable rules of any rules-writing agency
certified by the ALSC Board of Review. Grade lumber by an agency certified by the ALSC
Board of Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.
B.  Maximum Moisture Content:

1. Boards: 15 percent.
2. Dimension Lumber: 15 percent for 2-inch nominal thickness or less; 19 percent for more
than 2-inch nominal thickness unless otherwise indicated.
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TROUP COUNTY GA 900 SECTION 061000 - ROUGH
DALLIS STREET REROOF CARPENTRY

22 PRESERVATIVE TREATMENT
A.  Preservative Treatment by Pressure Process: AWPA Ul; Use Category UC2 for interior
construction not in contact with ground, Use Category UC3b for exterior construction not in

contact with ground, and Use Category UC4a for items in contact with ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no
arsenic or chromium.

B.  Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use
material that is warped or that does not comply with requirements for untreated material.

C.  Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board
of Review.
2.3 MISCELLANEOUS LUMBER

A.  Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

I. Blocking.

B.  Dimension Lumber Items: Construction or No. 2 grade lumber of any species.

C. Concealed Boards: 15 percent maximum moisture content and any of the following species and
grades:

I. Mixed southern pine or southern pine; No. 2 grade; SPIB.

24 FASTENERS

A.  General: Fasteners are to be of size and type indicated and comply with requirements specified
in this article for material and manufacture. Provide nails or screws, in sufficient length, to
penetrate not less than 1-1/2 inches into wood substrate.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating
complying with ASTM A153/A153M .

B.  Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities
having jurisdiction, based on ICC-ES AC70.

2.5 METAL FRAMING ANCHORS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. MiTek Industries, Inc.
2. Simpson Strong-Tie.
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TROUP COUNTY GA 900 SECTION 061000 - ROUGH

DALLIS STREET REROOF CARPENTRY
3. Tamlyn.
B.  Allowable design loads, as published by manufacturer, are to meet or exceed those of products

C.

D.

2.6

A.

of manufacturers listed. Manufacturer's published values are to be determined from empirical
data or by rational engineering analysis and demonstrated by comprehensive testing performed
by a qualified independent testing agency. Framing anchors are to be punched for fasteners
adequate to withstand same loads as framing anchors.

Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with ASTM A653/A653M,
G60 coating designation.

1. Use for interior locations unless otherwise indicated.

Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A653/A653M; structural steel (SS), high-
strength low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B
(HSLAS Type B); G185 coating designation; and not less than 0.036 inch thick.

1. Use for wood-preservative-treated lumber and where indicated.

MISCELLANEOUS MATERIALS

Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl
rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum
foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch.

PART 3 - EXECUTION

3.1

D.

INSTALLATION

Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame
Construction," unless otherwise indicated.

Framing with Engineered Wood Products: Install engineered wood products to comply with
manufacturer's written instructions.

Set work to required levels and lines, with members plumb, true to line, cut, and fitted. Fit
rough carpentry accurately to other construction. Locate furring, nailers, blocking, grounds, and

similar supports to comply with requirements for attaching other construction.

Install metal framing anchors to comply with manufacturer's written instructions. Install
fasteners through each fastener hole.

Do not splice structural members between supports unless otherwise indicated.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
lumber.

Where wood-preservative-treated lumber is installed adjacent to metal decking, install
continuous flexible flashing separator between wood and metal decking.
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TROUP COUNTY GA 900 SECTION 061000 - ROUGH
DALLIS STREET REROOF CARPENTRY

H.  Securely attach rough carpentry work to substrate by anchoring and fastening as indicated,
complying with the following:

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code (IBC).
2. ICC-ES evaluation report for fastener.

3.2 PROTECTION

A.  Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.
Apply borate solution by spraying to comply with EPA-registered label.

B.  Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet wet
enough that moisture content exceeds that specified, apply EPA-registered borate treatment.
Apply borate solution by spraying to comply with EPA-registered label.

END OF SECTION 061000
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TROUP COUNTY GA 900 SECTION 061600 -
DALLIS STREET REROOF SHEATHING

SECTION 061600 - SHEATHING

PART I - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Roof sheathing.
2. Parapet sheathing.
1.2 ACTION SUBMITTALS

A.  Product Data: For each type of process and factory-fabricated product.

1.3 INFORMATIONAL SUBMITTALS

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

2.2 WOOD PANEL PRODUCTS

23 PRESERVATIVE-TREATED PLYWOOD

A.  Preservative Treatment by Pressure Process: AWPA Ul; Use Category UC2 for interior
construction not in contact with ground, Use Category UC3b for exterior construction not in
contact with ground, and Use Category UC4a for items in contact with ground.

B.  Mark plywood with appropriate classification marking of an inspection agency acceptable to
authorities having jurisdiction.

C.  Application: Treat all plywood unless otherwise indicated and plywood in contact with masonry
or concrete or used with roofing, flashing, vapor barriers, and waterproofing.
2.4 ROOF SHEATHING

A.  Plywood Sheathing, Roofs: Either DOC PS 1 or DOC PS 2, Exterior, Structural I sheathing.

061600 - 1
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2.5

A.

2.6

A.

2.7

PARAPET SHEATHING

Plywood Sheathing, Parapets: Either DOC PS 1 or DOC PS 2 , Exterior, Structural I sheathing.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this article for material and manufacture.

1. For roof parapet sheathing, provide fasteners with hot-dip zinc coating complying with
ASTM A153/A153M .

MISCELLANEOUS MATERIALS

PART 3 - EXECUTION

3.1

A.

C.

D.

32

A.

B.

INSTALLATION, GENERAL

Do not use materials with defects that impair quality of sheathing or pieces that are too small to
use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces
do not span between fewer than three support members.

Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting
construction unless otherwise indicated.

Securely attach to substrate by fastening as indicated, complying with the following:

1. Table 2304.10.1, "Fastening Schedule," in the ICC's International Building Code.

2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2),
"Alternate Attachments," in the ICC's International Residential Code for One- and Two-
Family Dwellings.

3. ICC-ES evaluation report for fastener.

Coordinate parapet and roof sheathing installation with flashing and joint-sealant installation so
these materials are installed in sequence and manner that prevent exterior moisture from passing
through completed assembly.

Do not bridge building expansion joints; cut and space edges of panels to match spacing of
structural support elements.

WOOD STRUCTURAL PANEL INSTALLATION

General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood
Construction Guide," for types of structural-use panels and applications indicated.

Fastening Methods: Fasten panels as indicated below:

061600 - 2
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I. Wall and Roof Sheathing:
a. Screw to cold-formed metal framing.
b. Space panels 1/8 inch apart at edges and ends.

END OF SECTION 061600

061600 - 3
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REROOFING

SECTION 070150.19 - PREPARATION FOR REROOFING

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Full tear-off of entire roof system .
2. Re-cover preparation of entire roof area .
3. Removal of flashings and counterflashings.
1.2 PREINSTALLATION MEETINGS
A.  Preliminary Roofing Conference: Before starting removal Work, conduct conference at Project
site .
1.3 INFORMATIONAL SUBMITTALS
A.  Photographs or Videotape: Show existing conditions of adjoining construction and site
improvements, including exterior and interior finish surfaces, that might be misconstrued as

having been damaged by reroofing operations.

1. Submit before Work begins.

1.4 QUALITY ASSURANCE
A.  Installer Qualifications: Approved by warrantor of existing roofing system to work on existing
roofing.
1.5 FIELD CONDITIONS

A.  Existing Roofing System: TPO roofing.

B.  Owner will occupy portions of building immediately below reroofing area.
1. Conduct reroofing so Owner's operations are not disrupted.
2. Provide Owner with not less than 72 hours' written notice of activities that may affect
Owner's operations.
3. Coordinate work activities daily with Owner so Owner has adequate advance notice to

place protective dust and water-leakage covers over sensitive equipment and furnishings,
shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate
occupants from below work area.

070150.19 -1
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DALLIS STREET REROOF PREPARATION FOR

REROOFING

4. Before working over structurally impaired areas of deck, notify Owner to evacuate
occupants from below affected area.

a. Verify that occupants below work area have been evacuated before proceeding

with work over impaired deck area.

C.  Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior
plantings, and landscaping from damage or soiling from reroofing operations.

D.  Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
E. Conditions existing at time of inspection for bidding will be maintained by Owner as far as
practical.
1. A roof moisture survey of existing roofing system is available for Contractor's reference.
2. The results of an analysis of test cores from existing roofing system are available for
Contractor's reference.
3. Construction Drawings and Project Manual for existing roofing system are provided for

Contractor's convenience and information, but they are not a warranty of existing
conditions. They are intended to supplement rather than serve in lieu of Contractor's own
investigations. Contractor is responsible for conclusions derived from existing
documents.
F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted
weather conditions permit Work to proceed without water entering existing roofing system or
building.

1. Remove only as much roofing in one day as can be made watertight in the same day.

PART 2 - PRODUCTS

2.1 AUXILIARY REROOFING MATERIALS
A.  General: Use auxiliary reroofing preparation materials recommended by roofing system
manufacturer for intended use and compatible with components of new roofing system.

PART 3 - EXECUTION

3.1 PREPARATION

A.  Seal or isolate windows that may be exposed to airborne substances created in removal of
existing materials.

B.  Shut off rooftop utilities and service piping before beginning the Work.
C.  Test existing roof drains to verify that they are not blocked or restricted.

1. Immediately notify Architect of any blockages or restrictions.

070150.19 - 2
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D.  Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.

1. Cover air-intake louvers before proceeding with reroofing work that could affect indoor
air quality or activate smoke detectors in the ductwork.

E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid
installation of temporary protection in the event of unexpected rain.

F. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.
1. Prevent debris from entering or blocking roof drains and conductors.
a. Use roof-drain plugs specifically designed for this purpose.
b. Remove roof-drain plugs at end of each workday, when no work is taking place, or
when rain is forecast.
2. If roof drains are temporarily blocked or unserviceable due to roofing system removal or

partial installation of new roofing system, provide alternative drainage method to remove

water and eliminate ponding.

a. Do not permit water to enter into or under existing roofing system components that
are to remain.

32 ROOF TEAR-OFF
A.  Notify Owner each day of extent of roof tear-off proposed for that day and obtain authorization
to proceed.
B.  Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes

or other acceptable means of removing materials from roof areas.

C.  Full Roof Tear-off: Where indicated on Drawings, remove Remove existing roofing and other
roofing system components down to the existing roof deck .

1. Remove substrate board vapor retarder roof insulation and cover board.

2. Remove base flashings and counter flashings.

3. Remove perimeter edge flashing and gravel stops.

4. Remove copings.

5. Remove expansion-joint covers.

6. Remove flashings at pipes, curbs, mechanical equipment, and other penetrations.

7. Remove roof drains indicated on Drawings to be removed.

8. Remove wood blocking, curbs, and nailers.

9. Bitumen and felts that are firmly bonded to concrete decks are permitted to remain if felts
are dry.
a. Remove unadhered bitumen, unadhered felts, and wet felts.

10. Remove excess asphalt from steel deck.
a. A maximum of 15 1b/100 sq. ft. of asphalt is permitted to remain on steel decks.

11. Remove fasteners from deck or cut fasteners off slightly above deck surface.

070150.19-3
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33

34

3.5

REROOFING
DECK PREPARATION
Inspect deck after tear-off of roofing system.

If broken or loose fasteners that secure deck panels to one another or to structure are observed,
or if deck appears or feels inadequately attached, immediately notify Architect.

1. Do not proceed with installation until directed by Architect.

If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is
suspect, immediately notify Architect.

1. Do not proceed with installation until directed by Architect.

Provide additional deck securement as indicated on Drawings.

Replace plywood roof sheathing as indicated on Drawings.

Replace plywood roof sheathing as directed by Architect.

1. Roof sheathing replacement will be paid for by adjusting the Contract Sum according to
unit prices included in the Contract Documents.

ROOF RE-COVER PREPARATION

BASE FLASHING REMOVAL
Remove existing base flashings.
1. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris.

Do not damage metal counterflashings that are to remain.

1. Replace metal counterflashings damaged during removal with counterflashings specified
in Section 076200 "Sheet Metal Flashing and Trim." specified in Section 077100 "Roof
Specialties."

When directed by Architect, replace parapet framing, wood blocking, curbs, and nailers to
comply with Section 061000 "Rough Carpentry."

END OF SECTION 070150.19
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TROUP COUNTY GA 900 SECTION 071326 — SELF-
DALLIS STREET REROOF ADHERING SHEET WATER
PROOFING

SECTION 07 1326 SELF-ADHERING SHEET WATERPROOFING
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Sheet Waterproofing:
1. Self-adhered HDPE sheet membrane.
2. Plastic sheet membrane.

B. Above-grade waterproofingaccessories.
C. Below-grade waterproofingaccessories.

1.02 RELATED REQUIREMENTS
A. Section 03 3000 - Cast-in-Place Concrete: Concrete substrate.
B. Section 03 30 00: Concrete substrate.
C. Section 07 6200 - Metal parapet, coping, and counterflashing.
D. Section 07 9200 - Joint Sealers: Sealant for joints in substrates.

1.03 CONTRACTOR SHALL CORRECT DEFECTIVE WORK WITHIN A TWO YEAR PERIOD AFTER
DATE OF MATERIAL COMPLETION; REMOVE AND REPLACE MATERIALS CONCEALING
WATERPROOFING AT NO EXTRA COST TO OWNER.

1.04 REFERENCE STANDARDS

A. ASTM D412 - Standard Test Methods for Vulcanized Rubber and Thermoplastic
Elastomers--Tension; 2006a (Reapproved 2013).

B. ASTM D570 - Standard Test Method for Water Absorption of Plastics; 1998 (Reapproved 2010).

C. ASTM D624 - Standard Test Method for Tear Strength of Conventional Vulcanized Rubber and
Thermoplastic Elastomers; 2000 (Reapproved 2012).

D. ASTM D903 - Standard Test Method for Peel or Stripping Strength of Adhesive Bonds; 1998
(Reapproved 2010).

E. ASTM DI1876 - Standard Test Method for Peel Resistance of Adhesives (T-Peel Test) ; 2008.

F. ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness; 2005
(Reapproved 2010).

G. ASTM D5295/D5295M - Standard Guide for Preparation of Concrete Surfaces for Adhered
(Bonded) Membrane Waterproofing Systems; 2014.

H. ASTM D5385/D5385M - Standard Test Method for Hydrostatic Pressure Resistance of
Waterproofing Membranes; 1993 (Reapproved 2014).

I.  ASTM D6134 - Standard Specification for Vulcanized Rubber Sheets Used in Waterproofing
Systems; 2007 (Reapproved 2013).

J.  ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials;2014.

1.05 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data for membrane, surface conditioner, and flexible flashings. Include
manufacturer's written instructions for evaluating, preparing, and treating substrate, technical data, and
tested physical and performance properties of waterproofing.

C. Shop Drawings: Show locations and extent of waterproofing. Include details for substrate joints and
cracks, sheet flashings, penetrations, inside and outside corners, special joint or termination conditions
and conditions of interface with other materials.

D. Samples: For the following products:
1. 12-by-12-inch (300-by-300-mm) square of waterproofing and flashing sheet.
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07 1300 — SELF-ADHERINGSHEET WATER PROOFING

2. 4-by-4-inch (100-by-100-mm) square of drainage panel.

E. Product Test Reports: From a qualified independent testing agency indicating and interpreting test
results of waterproofing for compliance with requirements, based on comprehensive testing of current
waterproofing formulations.

F. Certificate: Certify that products meet or exceed specified requirements.
G. Manufacturer's Installation Instructions: Indicate special procedures.

H. Sample Warranty: Copy of special waterproofing manufacturer's and Installer's warranty stating
obligations, remedies, limitations, and exclusions before starting waterproofing.

I.  Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's name
and registered with manufacturer.

1.06 QUALITY ASSURANCE

A. Membrane Manufacturer Qualifications: Company specializing in manufacturing products
specified in this section, with not less than three years of documented experience.

B. Installer Qualifications: Company who is authorized, approved, or licensed by waterproofing
manufacturer to install manufacturer's products and specializing in performing the work of this section
with minimum 5 years experience.

C. Preinstallation Conference: Conduct conference at Project site to comply with requirements in Division 1
Section "Administrative Requirements." Review requirements for waterproofing, including surface
preparation specified under other Sections, substrate condition and pretreatment, minimum curing period,
forecasted weather conditions, special details and sheet flashings, installation procedures, testing and
inspection procedures, and protection and repairs.

1.07 MOCK-UP

A. Construct mock-up consisting of 100 sq ft of horizontal waterproofed panel; to represent finished
work including internal and external corners.

B. Locate where directed.
C. Mock-up may remain as part of this Work.
1.08 DELIEVERY, STORAGE, AND HANDLING

A. Deliver liquid materials to Project site in original packages with seals unbroken, labeled with
manufacturer's name, product brand name and type, date of manufacture, and directions for storing
and mixing with other components.

B. Store liquid materials in their original undamaged packages in a clean, dry, protected location and
within temperature range required by waterproofing manufacturer.

C. Remove and replace liquid materials that cannot be applied within their stated shelf life.
D. Store rolls according to manufacturer's written instructions.
E. Protect stored materials from direct sunlight.

1.09 FIELD CONDITIONS

A. Environmental Limitations: Apply waterproofing within the range of ambient and substrate
temperatures recommended by waterproofing manufacturer. Do not apply waterproofing to a damp or
wet substrate.

1. Do not apply waterproofing in snow, rain, fog, or mist.

B. Maintain adequate ventilation during preparation and application of waterproofing materials.
110 WARRANTY
A. See Section 01 7800 - Closeout Submittals, for additional warrantyrequirements.

B. Contractor shall correct defective Work within a two year period after Date of Material Completion;

remove and replace materials concealing waterproofing at no extra cost to Owner.
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C. Provide five year manufacturer warranty for waterproofing failing to resist penetration of water, except
where such failures are the result of structural failures of building. Hairline cracking of concrete due to
temperature change or shrinkage is not considered a structuralfailure.

PART 2 PRODUCTS
2.01 WATERPROOFING APPLICATIONS

A. Self-Adhered HDPE Sheet Membrane Waterproofing: Use at Below-grade walls.
1. Cover with protection board.

B. Self-Adhered TPO Sheet Membrane:
1. Location: At stone thru-wall flashing and where exposed toUV.

C. Plastic Sheet Membrane:
1. Location:

2.02 MANUFACTURERS
A. W.R. Grace; Product Bituthene 4000 for below-grade vertical surfaces.
B. Carlisle Corporation; Product Sure-Flex KEE HP for UV Exposure.

C. Other Acceptable Manufacturers:
1. W.R. Meadows .
2. Carlisle Corporation.
3. Substitutions: See Section 01 6000 - Product Requirements.

2.03 MEMBRANE MATERIALS

A. Plastic Sheet Membrane:

Type: PVC conforming to ASTM D4434

Thickness:.061 inch.

Ultimate Elongation: 30 percent, measured in accordance with ASTM D412.
Tear Strength: 290 kN/m, measured in accordance with ASTM D624.

Water Absorption: 1.25 percent increase in weight, maximum, measured in accordance with
ASTM D570, 24 hour immersion.

Manufacturers:

a. Carlisle Corporation; Basis of Design: Product Sure-Flex KEE HP.

b. Hohmann & Barnard, Inc; Product Flex-Flash Flashing.

C. Substitutions: See Section 01 6000 - Product Requirements.

B. HDPE Sheet Membrane: Comprised of black/grey HDPE sheet coated witha
pressure-sensitive rubber adhesive, a protective adhesive coating, a detackifying surface treatment, an
uncoated self-adhering side lap strip, and a release liner. .
Minimum Thickness: 0.0625 inch
Sheet Width:, minimum.
With compatible waterstop devices and 4 inch (100 mm) wide rubberized asphalt seam tape.
Tensile Strength: 325 psi, measured in accordance with ASTM D412.
Ultimate Elongation: 300 percent, measured in accordance with ASTM D412.
Water Absorption: 0.1 percent increase in weight, maximum, measured in accordance with ASTM
D 570, 24 hour immersion.
Water Vapor Permeability: 0.05 perm inch, measured in accordance with ASTM E 96/E 96M.
Manufacturers:
a. Carlisle Coatings & Waterproofing Incorporated; www.carlisleccw.com/sle.
b.  GCP Applied Technologies; Bituthene 4000 - Basis of Design: www.gcpat.com/sle.
c. W.R. Meadows, Inc: www.wrmeadows.com/sle.

aorwbd=
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C. Seaming Materials: As recommended by membrane manufacturer.

D. Membrane Sealant: As recommended by membrane manufacturer.
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E. Termination Bars: Stainless steel; compatible with membrane and adhesives.

F. Thinner and Cleaner: As recommended by adhesive manufacturer, compatible with sheet
membrane.

2.04 ACCESSORIES

A. Sealant for Cracks and Joints In Substrates: Resilient elastomeric joint sealant compatible with
substrates and waterproofing materials.

B. Protection Board: Type capable of preventing damage to waterproofing due to backfilling and
construction traffic.
1. Use one of the following:
a. Polystyrene foam board, 1 inch thick.

b. Recycled or reclaimed closed-cell foam plastic with non-woven filter fabric cover; 1 inch
thick.

C. Drainage Panel: Drainage layer with geotextile filter fabric on earthside.
1. Composition: Dimpled polystyrene core; polypropylene filter fabric.

D. General: Furnish auxiliary materials recommended by waterproofing manufacturer for intended use and
compatible with sheet waterproofing.
1. Furnish liquid-type auxiliary materials that comply with VOC limits stipulated by State and local
law.

E. Primer: Liquid waterborne primer recommended for substrate by manufacturer of sheet
waterproofing material.

F. Surface Conditioner: Liquid, waterborne surface conditioner recommended for substrate by
manufacturer of sheet waterproofing material.

G. Waterstop: Engineered, swellable, conformable synthetic strip which expands when in contact with
water.
1. Basis of Design Product: Adcor ES by GCP Applied Technologies.
2. Other Acceptable Manufacturers:
a. Carlisle Coatings & Waterproofing Incorporated
b. WR Meadows

H. Flexible Flashings: Type recommended by membrane manufacturer.
I.  Counterflashings: Stainless steel as specified in Section 07 6200.
PART 3 EXECUTION
3.01 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with

requirements and other conditions affecting performance.

1. Verify that concrete has cured and aged for minimum time period recommended by
waterproofing manufacturer.

2. Verify that concrete is visibly dry and free of moisture. Test for capillary moisture by plastic sheet
method according to ASTM D 4263.

3 Verify that compacted subgrade is dry, smooth, and sound; ready to receive bituminous sheet.

4.  Verify existing conditions are acceptable prior to starting this work.

5. Verify substrate surfaces are durable; free of matter detrimental to adhesion or application of
waterproofing system.

6.  Verify items that penetrate surfaces to receive waterproofing are securely installed.

7.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 PREPARATION
A. Protect adjacent surfaces from damage not designated to receive waterproofing.

B. Clean and prepare surfaces to receive waterproofing in accordance with manufacturer's
instructions; vacuum substrate clean.
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C. Remove grease, oil, bitumen, form-release agents, paints, curing compounds, and other
penetrating contaminants or film-forming coatings from concrete.

D. Remove fins, ridges, mortar, and other projections and fill honeycomb, aggregate pockets, holes,
and other voids.

E. Do not apply waterproofing to surfaces unacceptable to membrane manufacturer.
F. Fill non-moving joints and cracks with a filler compatible with waterproofingmaterials.

G. Seal moving cracks with sealant and non-rigid filler, using procedures recommended by sealant and
waterproofing manufacturers.

H. Prepare building expansion joints at locations as indicated on drawings.

I.  Seal cracks and joints with sealant using depth to width ratio as recommended by sealant
manufacturer. Remove dust and dirt from joints and cracks according to ASTM D4258.
1. Install sheet strips and center over treated construction and contraction joints and cracks
exceeding a width of 1/16 inch.

J.  Corners: Prepare, prime, and treat inside and outside corners according to ASTM D 6135.
1. Install membrane strips centered over vertical inside corners. Install 3/4-inch (19-mm) fillets
of liquid membrane on horizontal inside corners and as follows:
a. Atfooting-to-wall intersections, extend liquid membrane each direction from corner or install
membrane strip centered over corner.

K. Prepare, treat, and seal vertical and horizontal surfaces at terminations and penetrations through
waterproofing and at drains and protrusions according to ASTM D6135.

L. Surfaces for Adhesive Bonding: Apply surface conditioner at a rate recommended by
manufacturer, and protect conditioner from rain or frost until dry.

M. Concrete Surfaces for Adhesive Bonding: Prepare concrete substrate according to ASTM

D5295/D5295M.

1. Remove substances that inhibit adhesion including form release agents, curing
compounds admixtures, laitance, moisture, dust, dirt, grease and oil.

2. Repair surface defects including honeycombs, fins, tie holes, bug holes, sharp offsets, rutted
cracks, ragged corners, deviations in surface plane, spalling and delaminations, as described in the
reference standard.

3. Remove and replace areas of defective concrete as specified in Section 03 3000.

4.  Prepare concrete for adhesive bonded waterproofing using mechanical or chemical methods
described in the referenced standard.

5. Test concrete surfaces as described in the referenced standards. Verify surfaces are ready to
receive adhesive bonded waterproofing membrane system.

3.03 INSTALLATION, GENERAL

A. Coordinate installation of waterproofing materials and associated work so as to provide a
complete system complying with the combined recommendations of manufacturers and installers
involved in the work.

B. Do not exceed the temperature limitations recommended by the waterproofing materials
manufacturer.

C. Extend membrane as flashing at edges, openings and projections, so as to complete waterproof enclosure
as necessary for leak-proof performance and in accordance with manufacturer’s recommendations.

D. Coordinate scheduling so waterproofing membrane system is not left exposed to the elements for not
longer than 72 hours prior to covering.

E. Performance of Membrane Waterproofing: It is required that the waterproofing and associated work be
watertight and not deteriorated excessively or at rates more than indicated by manufacturer’s published
literature. Failure of the work to comply with the requirements will be considered a failure of materials
and workmanship under the warranty.
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F. Install material in locations as indicated by this section, on drawings, and in accordance with
manufacturer’s recommendations.

G. Install primer to substrate at required rate and allow to dry as recommended by manufacturer. Limit
priming to areas that will be covered by waterproofing membrane in same day. Reprime areas exposed
for more than 24 hours.

3.04 INSTALLATION - COMPOSITE LAMINATE MEMBRANE

A. Install membrane waterproofing in accordance with manufacturer's written instructions and ASTM
D6135.

Roll out membrane, and minimize wrinkles and bubbles.

w

C. Self-Adhering Membrane: Remove release paper layer, and roll out onto substrate with a
mechanical roller to provide full contact bond.

D. Apply and firmly adhere sheets over area to receive waterproofing. Accurately align sheets and maintain
uniform 2-1/2-inch- (64-mm-) minimum lap widths and end laps. Overlap and seal seams and stagger
end laps to ensure watertight installation.

1. When ambient and substrate temperatures range between 25 and 40 deg F,install
self-adhering, rubberized-asphalt sheets produced for low-temperature application. Do not use low-
temperature sheets if ambient or substrate temperature is higher than 60 deg F.

E. Apply continuous sheets over sheet strips bridging substrate cracks, construction, and

contraction joints.

F. Install sheet waterproofing and auxiliary materials to tie into adjacentwaterproofing.

G. Repair tears, voids, and lapped seams in waterproofing not complying with requirements. Slit and
flatten fishmouths and blisters. Patch with sheets extending 6 inches (150 mm) beyond repaired areas
in all directions.

H. Overlap edges and ends, minimum 3 inches, seal permanently waterproof by method
recommended by manufacturer, and applyuniform bead of sealant to joint edge.

I.  Reinforce membrane with multiple thickness of membrane material over joints, whether joints are
static or dynamic.

J.  Weather lap joints on sloped substrate in direction of drainage, and seal joints andseams.
Coordinate with drain installation; refer to Section 22 1006.

L. Flexible Flashings: Seal items watertight that penetrate through waterproofing membrane with flexible
flashings.

M. Extend membrane over cants and up intersecting surfaces at membrane perimeter minimum 6 inches
above horizontal surface for first ply and 6 inches at subsequent plies laid in shingle fashion.

N. Seal membrane and flashings to adjoining surfaces.

O. Correct deficiencies in or remove sheet waterproofing that does not comply with requirements, repair
substrates, reapply waterproofing, and repair sheet flashings.

3.05 INSTALLATION - DRAINAGE PANEL AND PROTECTION BOARD

A. Place drainage panel directly against membrane, butt joints, place to encourage drainage
downward. Scribe and cut boards around projections, penetrations, and interruptions.

B. Place and secure molded-sheet drainage panels according to manufacturer's written instructions.
Use adhesives that do not penetrate waterproofing. Lap edges and ends of geotextile to maintain
continuity. Protect installed molded-sheet drainage panels during subsequent construction.

C. Place protection board directly against drainage panel; butt joints. Scribe and cut boards around
projections, penetrations, and interruptions.



TROUP COUNTY GA 900 SECTION 071326 — SELF-
DALLIS STREET REROOF ADHERING SHEET WATER

PROOFING

3.06 FIELD QUALITY CONTROL

A

B.

C.
D.

E.

Design Professional will provide testing services in accordance with Section 01 4000 - Quality
Requirements. Contractor shall provide temporary construction and materials for testing.

Upon completion of horizontal membrane installation, dam installation area in preparation for flood
testing.

Flood to minimum depth of 1 inch with clean water, and after 48 hours inspect forleaks.

If leaking is found, remove water, repair leaking areas with new waterproofing materials as directed
by Architect; repeat flood test, and repair damage to building.

When area is proven watertight, drain water and remove dam.

3.07 PROTECTION

A
B.
C.

Do not permit foot or vehicular traffic over unprotected or uncovered membrane.
Protect waterproofing from damage and wear during remainder of construction period.

Protect installed insulation drainage panels from damage due to ultraviolet light, harmful weather
exposures, physical abuse, and other causes. Provide temporary coverings where insulation will be
subject to abuse and cannot be concealed and protected by permanent construction immediately
after installation.

Clean spillage and soiling from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

END OF SECTION
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SECTION 072100 - THERMAL INSULATION(6)

PART I - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Polyisocyanurate foam-plastic board insulation.
2. Glass-fiber blanket insulation.
1.2 ACTION SUBMITTALS

A.  Product Data: For the following:

1. Polyisocyanurate foam-plastic board insulation.
2. Glass-fiber blanket insulation.
1.3 INFORMATIONAL SUBMITTALS

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  Fire Propagation Characteristics: Passes NFPA 285 testing as part of an approved assembly.

B.  Labeling: Provide identification of mark indicating R-value of each piece of insulation 12
inches and wider in width.

C.  Thermal-Resistance Value (R-Value): R-value as indicated on Drawings in accordance with
ASTM C518.

1. R-Value at At TPO - R-25 At Standing Seam R-38 : .

2.2 POLYISOCYANURATE FOAM-PLASTIC BOARD INSULATION
A. Polyisocyanurate Board Insulation, Foil Faced : ASTM C1289, foil faced, Type I, Class 1 or 2.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Carlisle Coatings & Waterproofing Inc.
b. Johns Manville; a Berkshire Hathaway company.
c. The Dow Chemical Company.
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23 GLASS-FIBER BLANKET INSULATION

A. Glass-Fiber Blanket Insulation, Unfaced : ASTM C665, Type I; passing ASTM E136 for
combustion characteristics.

L. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. CertainTeed; SAINT-GOBAIN.
b. Johns Manville; a Berkshire Hathaway company.
c. Owens Corning.
24 ACCESSORIES

A. Insulation for Miscellaneous Voids:

1. Glass-Fiber Insulation: ASTM C764, Type 11, loose fill; with maximum flame-spread and
smoke-developed indexes of 5, per ASTM E84.

B. Insulation Anchors, Spindles, and Standoffs: As recommended by manufacturer.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL
A. Comply with insulation manufacturer's written instructions applicable to products and
applications.
B.  Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice,

rain, or snow at any time.
C.  Install insulation with manufacturer's R-value label exposed after insulation is installed.

D.  Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill
voids with insulation. Remove projections that interfere with placement.

E. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths,
and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or
required to make up total thickness or to achieve R-value.

3.2 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION

A.  Blanket Insulation: Install in cavities formed by framing members according to the following
requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If
more than one length is required to fill the cavities, provide lengths that will produce a
snug fit between ends.
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TROUP COUNTY GA 900 SECTION 072100 - THERMAL

DALLIS STREET REROOF INSULATION(6)
2. Place insulation in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.
3. Maintain 3-inch clearance of insulation around recessed lighting fixtures not rated for or
protected from contact with insulation.
4. Attics: Install eave ventilation troughs between roof framing members in insulated attic

spaces at vented eaves.

B.  Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required
to prevent gaps in insulation using the following materials:

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum
volume equaling a density of approximately 2.5 Ib/cu. ft..
2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions.

END OF SECTION 072100
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SECTION 074113.16 - STANDING-SEAM METAL ROOF PANELS

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Standing-seam metal roof panels.
1.2 PREINSTALLATION MEETINGS

A.  Preinstallation Conference: Conduct conference at Project site .

1.3 ACTION SUBMITTALS
A.  Product Data: For each type of product.
B.  Shop Drawings: Include fabrication and installation layouts of metal panels; details of edge

conditions, joints, panel profiles, corners, anchorages, attachment system, trim, flashings,
closures, and accessories; and special details.

1.4 INFORMATIONAL SUBMITTALS

A.  Warranties: Sample of special warranties.

1.5 CLOSEOUT SUBMITTALS

1.6 QUALITY ASSURANCE

A.  Installer Qualifications: An entity that employs installers and supervisors who are trained and
approved by manufacturer.

1.7 WARRANTY

A.  Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of metal panel systems that fail in materials or workmanship within
specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion.
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TROUP COUNTY GA 900 SECTION 074113.16 -

DALLIS STREET REROOF STANDING-SEAM METAL
ROOF PANELS
B.  Special Warranty on Panel Finishes: Manufacturer's standard form in which manufacturer

C.

agrees to repair finish or replace metal panels that show evidence of deterioration of factory-
applied finishes within specified warranty period.

1. Finish Warranty Period: 25 years from date of Substantial Completion.
Special Weathertightness Warranty: Manufacturer's standard form in which manufacturer
agrees to repair or replace standing-seam metal roof panel assemblies that fail to remain

weathertight, including leaks, within specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

A.

B.

C.

D.

2.2

A.

PERFORMANCE REQUIREMENTS

Water Penetration under Static Pressure: No water penetration when tested according to
ASTM E1646 or ASTM E331 at the following test-pressure difference:

1. Test-Pressure Difference: .

Wind-Uplift Resistance: Provide metal roof panel assemblies that comply with UL 580 for
wind-uplift-resistance class indicated.

1. Uplift Rating: UL 90.

FM Global Listing: Provide metal roof panels and component materials that comply with
requirements in FM Global 4471 as part of a panel roofing system and that are listed in FM
Global's "Approval Guide" for Class 1 or noncombustible construction, as applicable. Identify
materials with FM Global markings.

1. Fire/Windstorm Classification: Class 1A- 90 .
2. Hail Resistance: SH.

Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes by preventing buckling, opening of joints, overstressing of components, failure of joint
sealants, failure of connections, and other detrimental effects. Base calculations on surface
temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range): 120 deg F , ambient; 180 deg F , material surfaces .

STANDING-SEAM METAL ROOF PANELS

Provide factory-formed metal roof panels designed to be installed by lapping and
interconnecting raised side edges of adjacent panels with joint type indicated and mechanically
attaching panels to supports using concealed clips in side laps. Include clips, cleats, pressure
plates, and accessories required for weathertight installation.
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TROUP COUNTY GA 900 SECTION 074113.16 -

DALLIS STREET REROOF STANDING-SEAM METAL
ROOF PANELS
1. Steel Panel Systems: Unless more stringent requirements are indicated, comply with
ASTM E1514.
2. Aluminum Panel Systems: Unless more stringent requirements are indicated, comply
with ASTM E1637.

B. Vertical-Rib, Seamed-Joint, Standing-Seam Metal Roof Panels : Formed with vertical ribs at
panel edges and a flat pan between ribs; designed for sequential installation by mechanically
attaching panels to supports using concealed clips located under one side of panels, engaging
opposite edge of adjacent panels, and mechanically seaming panels together.

1. Manufacturers: Subject to compliance with requirements, provide products by the
following:
a. MBCI; Cornerstone Building Brands. Basis of Design BattenLok HS

2. Aluminum Sheet: Coil-coated sheet, ASTM B209, alloy as standard with manufacturer,
with temper as required to suit forming operations and structural performance required.
a. Thickness: 0.040 inch.
b. Surface: Smooth, flat finish.

c. Exterior Finish: Two-coat fluoropolymer .
d. Color: As selected by Architect from manufacturer's full range .
3. Clips: Two-piece floating to accommodate thermal movement.
4. Material:
a. 0.028-inch- nominal thickness, zinc-coated (galvanized) or aluminum-zinc alloy-
coated steel sheet.
5. Joint Type: As standard with manufacturer.
6. Panel Coverage: 16 inches .

7. Panel Height: 2.0 inches .

23 MISCELLANEOUS MATERIALS

A.  Miscellaneous Metal Subframing and Furring: ASTM C645; cold-formed, metallic-coated steel
sheet, ASTM A653/A653M, G90 hot-dip galvanized coating designation or
ASTM A792/A792M, Class AZ50 coating designation unless otherwise indicated. Provide
manufacturer's standard sections as required for support and alignment of metal panel system.

B.  Panel Accessories: Provide components required for a complete, weathertight panel system
including trim, copings, fasciae, mullions, sills, corner units, clips, flashings, sealants, gaskets,
fillers, closure strips, and similar items. Match material and finish of metal panels unless
otherwise indicated.

1. Closures: Provide closures at eaves and ridges, fabricated of same metal as metal panels.

2. Backing Plates: Provide metal backing plates at panel end splices, fabricated from
material recommended by manufacturer.

3. Closure Strips: Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or

closed-cell laminated polyethylene; minimum 1-inch- thick, flexible closure strips; cut or
premolded to match metal panel profile. Provide closure strips where indicated or
necessary to ensure weathertight construction.

C.  Flashing and Trim: Provide flashing and trim formed from same material as metal panels as
required to seal against weather and to provide finished appearance. Locations include, but are
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D.

24

A.

D.

2.5

A.

ROOF PANELS

not limited to, eaves, rakes, corners, bases, framed openings, ridges, fasciae, and fillers. Finish
flashing and trim with same finish system as adjacent metal panels.

Gutters and Downspouts: Formed from same material as roof panels according to SMACNA's
"Architectural Sheet Metal Manual." Finish to match metal roof panels roof fascia and rake
trim.

FABRICATION

Fabricate and finish metal panels and accessories at the factory, by manufacturer's standard
procedures and processes, as necessary to fulfill indicated performance requirements
demonstrated by laboratory testing. Comply with indicated profiles and with dimensional and
structural requirements.

On-Site Fabrication: Subject to compliance with requirements of this Section, metal panels may
be fabricated on-site using UL-certified, portable roll-forming equipment if panels are of same
profile and warranted by manufacturer to be equal to factory-formed panels. Fabricate
according to equipment manufacturer's written instructions and to comply with details shown.

Provide panel profile, including major ribs and intermediate stiffening ribs, if any, for full
length of panel.

Fabricate metal panel joints with factory-installed captive gaskets or separator strips that
provide a weathertight seal and prevent metal-to-metal contact, and that minimize noise from
movements.

Sheet Metal Flashing and Trim: Fabricate flashing and trim to comply with manufacturer's
recommendations and recommendations in SMACNA's "Architectural Sheet Metal Manual"
that apply to design, dimensions, metal, and other characteristics of item indicated.

FINISHES

Panels and Accessories:

1. Two-Coat Fluoropolymer: AAMA 621 . Fluoropolymer finish containing not less than 70

percent polyvinylidene fluoride (PVDF) resin by weight in color coat.
2. Concealed Finish: White or light-colored acrylic or polyester backer finish.

PART 3 - EXECUTION

3.1

A.

PREPARATION
Miscellaneous Supports: Install subframing, furring, and other miscellaneous panel support

members and anchorages according to ASTM C754 and metal panel manufacturer's written
recommendations.
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TROUP COUNTY GA 900 SECTION 074113.16 -
DALLIS STREET REROOF STANDING-SEAM METAL
ROOF PANELS

3.2 INSTALLATION OF STANDING-SEAM METAL ROOF PANELS
A.  Standing-Seam Metal Roof Panel Installation: Fasten metal roof panels to supports with

concealed clips at each standing-seam joint at location, spacing, and with fasteners
recommended in writing by manufacturer.

1. Install clips to supports with self-tapping fasteners.

2. Install pressure plates at locations indicated in manufacturer's written installation
instructions.

3. Snap Joint: Nest standing seams and fasten together by interlocking and completely
engaging factory-applied sealant.

4. Seamed Joint: Crimp standing seams with manufacturer-approved, motorized seamer tool

so clip, metal roof panel, and factory-applied sealant are completely engaged.
5. Watertight Installation:

a. Apply a continuous ribbon of sealant or tape to seal joints of metal panels, using
sealant or tape as recommend in writing by manufacturer as needed to make panels
watertight.

b. Provide sealant or tape between panels and protruding equipment, vents, and
accessories.

c. At panel splices, nest panels with minimum 6-inch end lap, sealed with sealant and

fastened together by interlocking clamping plates.

B.  Accessory Installation: Install accessories with positive anchorage to building and weathertight
mounting, and provide for thermal expansion. Coordinate installation with flashings and other
components.

C.  Flashing and Trim: Comply with performance requirements, manufacturer's written installation
instructions, and SMACNA's "Architectural Sheet Metal Manual." Provide concealed fasteners
where possible, and set units true to line and level as indicated. Install work with laps, joints,
and seams that will be permanently watertight and weather resistant.

33 CLEANING AND PROTECTION

A. Remove temporary protective coverings and strippable films, if any, as metal panels are
installed, unless otherwise indicated in manufacturer's written installation instructions. On
completion of metal panel installation, clean finished surfaces as recommended by metal panel
manufacturer. Maintain in a clean condition during construction.

END OF SECTION 074113.16
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SECTION 074646 - FIBER-CEMENT SIDING

PART I - GENERAL

1.1 SUMMARY

A. Section includes fiber-cement soffit.

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.

B.  Samples: For fiber-cement soffit including related accessories.

1.3 INFORMATIONAL SUBMITTALS

A.  Sample warranty.

1.4 CLOSEOUT SUBMITTALS

1.5 WARRANTY

A.  Special Warranty: Manufacturer agrees to repair or replace products that fail in materials or
workmanship within specified warranty period.

1. Warranty Period: 30 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 FIBER-CEMENT SOFFIT

A. General: ASTM C1186, Type A, Grade 11, fiber-cement board, noncombustible when tested in
accordance with ASTM E136; with a flame-spread index of 25 or less when tested in
accordance with ASTM E&4.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. CertainTeed; SAINT-GOBAIN.
b. James Hardie Building Products, Inc.

B. Nominal Thickness: Not less than 5/16 inch.

C. Pattern: 12-inch- wide sheets with smooth texture.
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D.  Factory Priming: Manufacturer's standard acrylic primer.

PART 3 - EXECUTION

3.1 INSTALLATION

A.  General: Comply with manufacturer's written installation instructions applicable to products and
applications indicated unless more stringent requirements apply.

1. Install fasteners no more than 24 inches o.c.
B. Install joint sealants as specified in Section 079200 "Joint Sealants" and to produce a
weathertight installation.
32 ADJUSTING AND CLEANING

A.  Remove damaged, improperly installed, or otherwise defective materials and replace with new
materials complying with specified requirements.

B.  Clean finished surfaces according to manufacturer's written instructions and maintain in a clean
condition during construction.

END OF SECTION 074646
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SECTION 075423 - THERMOPLASTIC-POLYOLEFIN (TPO) ROOFING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1 Adhered thermoplastic polyolefin (TPO) roofing system.
2 Accessory roofing materials.
3. Roof insulation.
4 Insulation accessories and cover board.
1.2 PREINSTALLATION MEETINGS

A.  Preinstallation Conference: Conduct conference at Project site .

1.3 ACTION SUBMITTALS

A.  Product Data: For each type of product.

1. For insulation and roof system component fasteners, include copy of FM Approvals'
RoofNav listing.
B.  Shop Drawings: Include roof plans, sections, details, and attachments to other work, including

the following:

kW=

o

7.

Layout and thickness of insulation.

Base flashings and membrane termination details.

Flashing details at penetrations.

Tapered insulation layout, thickness, and slopes.

Roof plan showing orientation of steel roof deck and orientation of roof membrane,
fastening spacings, and patterns for mechanically fastened roofing system.

Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

Tie-in with adjoining air barrier.

C.  Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift
performance requirements.

1.4 INFORMATIONAL SUBMITTALS

A.  Sample warranties.
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DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)
ROOFING

1.5 CLOSEOUT SUBMITTALS

1.6 QUALITY ASSURANCE

1.7 WARRANTY

A.  Special Warranty: Manufacturer agrees to repair or replace components of roofing system that
fail in materials or workmanship within specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  Accelerated Weathering: Roof membrane to withstand 2000 hours of exposure when tested
according to ASTM G152, ASTM G154, or ASTM G155.

B. Impact Resistance: Roof membrane to resist impact damage when tested according to
ASTM D3746, ASTM D4272, or the "Resistance to Foot Traffic Test" in FM Approvals 4470.

C.  SPRI's Directory of Roof Assemblies Listing: Roof membrane, base flashings, and component
materials comply with requirements in FM Approvals 4450 or FM Approvals 4470 as part of a
roofing system, and are listed in SPRI's Directory of Roof Assemblies for roof assembly
identical for that specified for this Project.

1. Wind Uplift Load Capacity: 90 psf.

2.2 THERMOPLASTIC POLYOLEFIN (TPO) ROOFING
A.  TPO Sheet: ASTM D6878/D6878M, internally fabric- or scrim-reinforced, fabric-backed TPO

sheet.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Carlisle Syntec Systems.
b. Johns Manville; a Berkshire Hathaway company.

2. Thickness: [80 mils] , nominal.

3. Exposed Face Color: White .

23 ACCESSORY ROOFING MATERIALS

A.  General: Accessory materials recommended by roofing system manufacturer for intended use
and compatible with other roofing components.
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DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)

ROOFING

1. Adhesive and Sealants: Comply with VOC limits of authorities having jurisdiction.

B.  Sheet Flashing: Manufacturer's standard unreinforced TPO sheet flashing, 55 mils thick,
minimum, of same color as TPO sheet.

C.  Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer.

D.  Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars,
approximately 1 by 1/8 inch thick; with anchors.

E. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roofing components to
substrate, and acceptable to roofing system manufacturer.

F. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings,
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination
reglets, and other accessories.

24 ROOF INSULATION

A.  Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 2 , felt or glass-fiber
mat facer on both major surfaces.

L. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Carlisle Syntec Systems.
b. Johns Manville; a Berkshire Hathaway company.
2. Size: 48 by 48 inches .
3. Thickness:
a. Base Layer: 1-1/2 inches .
b. Upper Layer: 2-1/2 inches .

B.  Tapered Insulation: Provide factory-tapered insulation boards.
1. Material: Match roof insulation .
2. Minimum Thickness: 1/4 inch.
3. Slope:
a. Roof Field: 1/4 inch per foot unless otherwise indicated on Drawings.
b. Saddles and Crickets: 1/2 inch per foot unless otherwise indicated on Drawings.

2.5 INSULATION ACCESSORIES AND COVER BOARD

A.  Fasteners: Factory-coated steel fasteners with metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover
boards to substrate, and acceptable to roofing system manufacturer.
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DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)

ROOFING

B.  Induction-Welding Plates: Minimum 3-inch diameter with recessed center, 0.034-inch thick,

aluminum-zinc alloy-coated steel plates, factory-coated with adhesive formulated for roof
membrane, with corresponding corrosion-resistant fasteners and thermal isolation spacers
below plates.

C.  Glass-Mat Gypsum Cover Board: ASTM C1177/C1177M, water-resistant gypsum board.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. CertainTeed; SAINT-GOBAIN.
b. Georgia-Pacific Gypsum LLC.
c. Gold Bond Building Products, LLC provided by National Gypsum Company.
d. USG Corporation.
2. Thickness: 1/2 inch .
3. Surface Finish: Fiberglass facer .

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements and other conditions affecting performance of the Work.

3.2 PREPARATION
A.  Perform fastener-pullout tests according to roof system manufacturer's written instructions.

1. Submit test result within 24 hours after performing tests.
a. Include manufacturer's requirements for any revision to previously submitted
fastener patterns required to achieve specified wind uplift requirements.

33 INSTALLATION OF ROOFING, GENERAL

A. Install roofing system according to roofing system manufacturer's written instructions, FM
Approvals' RoofNav listed roof assembly requirements, and FM Global Property Loss
Prevention Data Sheet 1-29.

B. Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at end of workday or when rain is forecast.
Remove and discard temporary seals before beginning Work on adjoining roofing.
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TROUP COUNTY GA 900 SECTION 075423 -

DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)
ROOFING

3.4 INSTALLATION OF INSULATION

A.  Coordinate installing roofing system components so insulation is not exposed to precipitation or
left exposed at end of workday.

B.  Comply with roofing system and roof insulation manufacturer's written instructions for
installing roof insulation.

C. Installation Over Wood Panel Decking:

1. Install base layer of insulation with joints staggered not less than 24 inches in adjacent
rows end joints staggered not less than 12 inches in adjacent rows.
a. Where installing composite and noncomposite insulation in two or more layers,
install noncomposite board insulation for bottom layer and intermediate layers, if
applicable, and install composite board insulation for top layer.

b. Trim insulation neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

C. Make joints between adjacent insulation boards not more than 1/4 inch in width.

d. At internal roof drains, slope insulation to create a square drain sump with each

side equal to the diameter of the drain bowl plus 24 inches.
1) Trim insulation so that water flow is unrestricted.

e. Fill gaps exceeding 1/4 inch with insulation.
f. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
g. Loosely lay base layer of insulation units over substrate.

2. Mechanically attach base layer of insulation using mechanical fasteners specifically
designed and sized for fastening specified board-type roof insulation to wood panel
decks.

a. Fasten insulation to resist specified uplift pressure at corners, perimeter, and field
of roof.

3. Install upper layers of insulation and tapered insulation with joints of each layer offset
not less than 12 inches from previous layer of insulation.

a. Staggered end joints within each layer not less than 24 inches in adjacent rows.

b. Install with long joints continuous and with end joints staggered not less than
12 inches in adjacent rows.

c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

d. Make joints between adjacent insulation boards not more than 1/4 inch in width.

e. At internal roof drains, slope insulation to create a square drain sump with each

side equal to the diameter of the drain bowl plus 24 inches.

1)  Trim insulation so that water flow is unrestricted.

Fill gaps exceeding 1/4 inch with insulation.

Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

Loosely lay each layer of insulation units over substrate.

Adhere each layer of insulation to substrate using adhesive according to SPRI's

Directory of Roof Assemblies listed roof assembly requirements for specified

Wind Uplift Load Capacity and FM Global Property Loss Prevention Data

Sheet 1-29, as follows:

1) Set each layer of insulation in a solid mopping of hot roofing asphalt,
applied within plus or minus 25 deg F of equiviscous temperature.

mSige o
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3.6

POLYOLEFIN (TPO)
ROOFING

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive,
firmly pressing and maintaining insulation in place.

3) Set each layer of insulation in a uniform coverage of full-spread insulation
adhesive, firmly pressing and maintaining insulation in place.

INSTALLATION OF COVER BOARDS

Install cover boards over insulation with long joints in continuous straight lines with end joints
staggered between rows. Offset joints of insulation below a minimum of 6 inches in each
direction.

1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

2. At internal roof drains, conform to slope of drain sump.
a. Trim cover board so that water flow is unrestricted.

3. Cut and fit cover board tight to nailers, projections, and penetrations.

B

Loosely lay cover board over substrate.

5. Adhere cover board to substrate using adhesive according to FM Approvals' RoofNav
listed roof assembly requirements for specified Windstorm Resistance Classification and
FM Global Property Loss Prevention Data Sheet 1-29, as follows:

a. Set cover board in a solid mopping of hot roofing asphalt, applied within plus or
minus 25 deg F of equiviscous temperature.

b. Set cover board in ribbons of bead-applied insulation adhesive, firmly pressing and
maintaining insulation in place.

c. Set cover board in a uniform coverage of full-spread insulation adhesive, firmly

pressing and maintaining insulation in place.
Install slip sheet over cover board and beneath roof membrane.

Place plates on insulation in required fastening patterns to achieve FM rating and secure in
accordance with manufacturer’s instructions.

1. Install plates and fasteners tight and flat to substrate with no dimpling, and with fastener
extending 1 inch minimum into roof deck; do not overdrive fasteners.
INSTALLATION OF ADHERED ROOF MEMBRANE

Adhere roof membrane over area to receive roofing according to roofing system manufacturer's
written instructions.

Unroll roof membrane and allow to relax before installing.

Start installation of roofing in presence of roofing system manufacturer's technical personnel
and Owner's testing and inspection agency.

Accurately align roof membrane, and maintain uniform side and end laps of minimum
dimensions required by manufacturer. Stagger end laps.
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TROUP COUNTY GA 900 SECTION 075423 -

DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)

ROOFING

E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by

manufacturer, and allow to partially dry before installing roof membrane. Do not apply to splice
area of roof membrane.

F. Fabric-Backed Roof Membrane Adhesive: Apply to substrate at rate required by manufacturer,
and install fabric-backed roof membrane.

G. In addition to adhering, mechanically fasten roof membrane securely at terminations,
penetrations, and perimeter of roofing.

H.  Apply roof membrane with side laps shingled with slope of roof deck where possible.

L Seams: Clean seam areas, overlap roof membrane, and hot-air weld side and end laps of roof
membrane and sheet flashings, to ensure a watertight seam installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut
edges of roof membrane and sheet flashings.
2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
3. Repair tears, voids, and lapped seams in roof membrane that do not comply with
requirements.
J. Spread sealant bed over deck-drain flange at roof drains, and securely seal roof membrane in

place with clamping ring.

3.7 INSTALLATION OF BASE FLASHING

A.  Install sheet flashings and preformed flashing accessories, and adhere to substrates according to
roofing system manufacturer's written instructions.

B.  Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow
to partially dry. Do not apply to seam area of flashing.

C.  Flash penetrations and field-formed inside and outside corners with cured or uncured sheet
flashing.

D.  Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side
and end laps to ensure a watertight seam installation.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through
termination bars.

3.8 PROTECTING AND CLEANING

A.  Protect roofing system from damage and wear during remainder of construction period. When
remaining construction does not affect or endanger roofing system, inspect roofing system for
deterioration and damage, describing its nature and extent in a written report, with copies to
Architect and Owner.

075423 -7
Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International
Treaties. It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this
document for any other project.(23927)



TROUP COUNTY GA 900 SECTION 075423 -

DALLIS STREET REROOF THERMOPLASTIC-
POLYOLEFIN (TPO)

ROOFING

B.  Correct deficiencies in or remove roofing system that does not comply with requirements, repair

substrates, and repair or reinstall roofing system to a condition free of damage and deterioration
at time of Substantial Completion and according to warranty requirements.

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

END OF SECTION 075423
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TROUP COUNTY GA 900 SECTION 077100 - ROOF
DALLIS STREET REROOF SPECIALTIES

SECTION 077100 - ROOF SPECIALTIES

PART I - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Copings.
2. Roof-edge specialties.
3. Roof-edge drainage systems.
B.  Preinstallation Conference: Conduct conference at Project site .

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.
B.  Shop Drawings: For roof specialties.
1. Include plans, elevations, expansion-joint locations, keyed details, and attachments to
other work. Distinguish between plant- and field-assembled work.
1.3 INFORMATIONAL SUBMITTALS

A.  Sample warranty.

1.4 CLOSEOUT SUBMITTALS

A.  Maintenance Data: For roofing specialties to include in maintenance manuals.

1.5 QUALITY ASSURANCE

1.6 WARRANTY

A.  Roofing-System Warranty: Roof specialties are included in warranty provisions in SECTION
074113.16 STANDING SEAM ROOF PANELS "."

B.  Special Warranty on Painted Finishes: Manufacturer agrees to repair finish or replace roof
specialties that show evidence of deterioration of factory-applied finishes within specified
warranty period.

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:

077100 - 1

Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International
Treaties. It was created by "2WR" for "TROUP COUNTY GA 900 DALLIS STREET REROOF". A valid, current MasterSpec license is required for editing and use of this
document for any other project.(23927)



TROUP COUNTY GA 900 SECTION 077100 - ROOF

DALLIS STREET REROOF SPECIALTIES
a. Color fading more than 5 Delta E units when tested in accordance with
ASTM D2244.
b. Chalking in excess of a No.8 rating when tested in accordance with
ASTM D4214.
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  FM Approvals' Listing: Manufacture and install copings roof-edge specialties that are listed in
FM Approvals' "RoofNav" and approved for windstorm classification, Class 1-90 . Identify
materials with FM Approvals' markings.

2.2 COPINGS

A.  Metal Copings: Manufactured coping system consisting of metal coping cap in section lengths
not exceeding 12 feet , concealed anchorage; with corner units, end cap units, and concealed
splice plates with finish matching coping caps.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. ATAS International, Inc.
b. Berridge Manufacturing Company.
c. Metal-Era, Inc.
d. PAC-CLAD:; Petersen; a Carlisle company.
2. Formed Aluminum Sheet Coping Caps: Aluminum sheet, 0.040 inch thick .
a. Surface: Smooth, flat finish.
b. Finish: Two-coat fluoropolymer .
Corners: Factory mitered and continuously welded .
4. Coping-Cap Attachment Method: Snap-on , fabricated from coping-cap material.
a. Snap-on Coping Anchor Plates: Concealed, galvanized-steel sheet, 12 inches wide,
with integral cleats.

98]

23 ROOF-EDGE SPECIALTIES

A.  Roof-Edge Fascia: Manufactured, two-piece, roof-edge fascia consisting of snap-on metal fascia
cover in section lengths not exceeding 12 feet and a continuous metal receiver with integral
drip-edge cleat to engage fascia cover . Provide matching corner units.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Berridge Manufacturing Company.
b. MBCI.
c. Metal-Era, Inc.
2. Formed Aluminum Sheet Fascia Covers: Aluminum sheet, 0.040 inch thick .
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a. Surface: Smooth, flat finish.

b. Finish: Two-coat fluoropolymer .

c. Color: As selected by Architect from manufacturer's full range .
Corners: Factory mitered and continuously welded .

Splice Plates: Concealed , of same material, finish, and shape as fascia cover.
Receiver: Manufacturer's standard material and thickness.

Fascia Accessories: Fascia extenders with continuous hold-down cleats .

NN kW

24 ROOF-EDGE DRAINAGE SYSTEMS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. ATAS International, Inc.
2. MBCI.
3. Metal-Era, Inc.

B.  Gutters: Manufactured in uniform section lengths not exceeding 12 feet , with matching corner
units, ends, outlet tubes, and other accessories. Elevate back edge at least 1 inch above front
edge. Furnish flat-stock gutter straps, gutter brackets, expansion joints, and expansion-joint
covers fabricated from same metal as gutters.

I. Aluminum Sheet: 0.040 inch thick.

2. Gutter Profile: As indicated in accordance with SMACNA's "Architectural Sheet Metal
Manual."

3. Corners: Factory mitered and continuously welded .

4. Gutter Supports: Manufacturer's standard supports as selected by Architect with finish
matching the gutters.

5. Gutter Accessories: Continuous hinged leaf guard of solid metal designed to shed leaves .

C.  Downspouts: Square complete with machine-crimped elbows, manufactured from the following
exposed metal. Furnish with metal hangers, from same material as downspouts, and anchors.

1. Formed Aluminum: 0.040 inch thick.

D.  Zinc-Coated Steel Finish: Two-coat fluoropolymer .

1. Color: As selected by Architect from manufacturer's full range .
E. Aluminum Finish: Two-coat fluoropolymer .
L. Color: As selected by Architect from manufacturer's full range .

F. Copper Finish: .

2.5 MATERIALS

A.  Zinc-Coated (Galvanized) Steel Sheet: ASTM A653/A653M, G90 coating designation.
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B.

C.

D.

2.6

A.

2.7

A.

2.8

A.

Aluminum Sheet: ASTM B209, alloy as standard with manufacturer for finish required, with
temper to suit forming operations and performance required.

Stainless Steel Sheet: ASTM A240/A240M or ASTM A666, Type 304.

Copper Sheet: ASTM B370, cold-rolled copper sheet, HO0 or HO1 temper.

UNDERLAYMENT MATERIALS

Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils thick, consisting of slip-
resisting polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt
adhesive, with release-paper backing; cold applied. Provide primer when recommended by
underlayment manufacturer.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. ATAS International, Inc.
b. Carlisle WIP Products; a brand of Carlisle Construction Materials.
c. Henry Company; a Carlisle company.
d. Polyglass U.S.A., Inc.
2. Thermal Stability: ASTM D1970/D1970M; stable after testing at 240 deg F.
Low-Temperature Flexibility: ASTM D1970/D1970M; passes after testing at minus 20
deg F.

W

MISCELLANEOUS MATERIALS

Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant of type, grade,

class, and use classifications required by roofing-specialty manufacturer for each application.

FINISHES

Coil-Coated Aluminum Sheet Finishes:

1. High-Performance Organic Finish: Prepare, pretreat, and apply coating to exposed metal
surfaces to comply with coating and resin manufacturers' written instructions.

a. Two-Coat Fluoropolymer: AAMA 2605. Fluoropolymer finish containing not less
than 70 percent polyvinylidene fluoride (PVDF) resin by weight in color coat.

PART 3 - EXECUTION

3.1

A.

INSTALLATION OF UNDERLAYMENT
Self-Adhering Sheet Underlayment: Apply primer if required by manufacturer. Comply with

temperature restrictions of underlayment manufacturer for installation. Apply wrinkle free, in
shingle fashion to shed water, and with end laps of not less than 6 inches staggered 24 inches
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3.2

3.3

between courses. Overlap side edges not less than 3-1/2 inches. Roll laps with roller. Cover
underlayment within 14 days.

1. Apply continuously under roof-edge specialties and reglets and counterflashings.
2. Coordinate application of self-adhering sheet underlayment under roof specialties with
requirements for continuity with adjacent air barrier materials.

INSTALLATION, GENERAL

Install roof specialties in accordance with manufacturer's written instructions. Anchor roof
specialties securely in place, with provisions for thermal and structural movement. Use
fasteners, solder, protective coatings, separators, underlayments, sealants, and other
miscellaneous items as required to complete roof-specialty systems.

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning
and without warping, jogs in alignment, buckling, or tool marks.

2. Provide uniform, neat seams with minimum exposure of solder and sealant.

3. Install roof specialties to fit substrates and to result in weathertight performance. Verify
shapes and dimensions of surfaces to be covered before manufacture.

4. Torch cutting of roof specialties is not permitted.

5. Do not use graphite pencils to mark metal surfaces.

Metal Protection: Protect metals against galvanic action by separating dissimilar metals from
contact with each other or with corrosive substrates by painting contact surfaces with
bituminous coating or by other permanent separation as recommended by manufacturer.

1. Coat concealed side of uncoated aluminum roof specialties with bituminous coating
where in contact with wood, ferrous metal, or cementitious construction.
2. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of

roof specialties for waterproof performance.

Fastener Sizes: Use fasteners of sizes that penetrate substrate not less than recommended by
fastener manufacturer to achieve maximum pull-out resistance .

Seal concealed joints with butyl sealant as required by roofing-specialty manufacturer.

Seal joints as required for weathertight construction. Place sealant to be completely concealed in
joint. Do not install sealants at temperatures below 40 deg F.

INSTALLATION OF COPINGS

Install cleats, anchor plates, and other anchoring and attachment accessories and devices with
concealed fasteners.

Anchor copings with manufacturer's required devices, fasteners, and fastener spacing to meet
performance requirements.
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DALLIS STREET REROOF SPECIALTIES
1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates
anchored to substrate at manufacturer's required spacing that meets performance
requirements .
34 INSTALLATION OF ROOF-EDGE SPECIALITIES

3.5

3.6

Install cleats, cants, and other anchoring and attachment accessories and devices with concealed
fasteners.

Anchor roof edgings with manufacturer's required devices, fasteners, and fastener spacing to
meet performance requirements.

INSTALLATION OF ROOF-EDGE DRAINAGE SYSTEMS

Install components to produce a complete roof-edge drainage system in accordance with
manufacturer's written instructions. Coordinate installation of roof perimeter flashing with
installation of roof-edge drainage system.

Gutters: Join and seal gutter lengths. Allow for thermal expansion. Attach gutters to firmly
anchored gutter supports spaced not more than 24 inches apart. Attach ends with rivets and seal
with sealant to make watertight. Slope to downspouts.

1. Install gutter with expansion joints at locations indicated but not exceeding 50 feet apart.
Install expansion-joint caps.
2. Install continuous leaf guards on gutters with noncorrosive fasteners, hinged to swing

open for cleaning gutters.
Downspouts: Join sections with manufacturer's standard telescoping joints. Provide hangers
with fasteners designed to hold downspouts securely to walls and 1 inch away from walls;
locate fasteners at top and bottom and at approximately 60 inches o.c.
1. Provide elbows at base of downspouts at grade to direct water away from building.
2. Connect downspouts to underground drainage system indicated.

CLEANING AND PROTECTION

Clean exposed metal surfaces of substances that interfere with uniform oxidation and
weathering.

Clean and neutralize flux materials. Clean off excess solder and sealants.

Remove temporary protective coverings and strippable films as roof specialties are installed.

END OF SECTION 077100
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TROUP COUNTY GA 900 SECTION 079200 — JOINT
DALLIS STREET REROOF SEALANTS

SECTION 07 9200
JOINT
SEALANTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

Nonsag gunnable joint sealants.
Self-leveling pourable joint sealants.
Joint backings and accessories.

1.02 RELATED REQUIREMENTS

A.

B.

O

Section 07 1300 - Sheet Waterproofing: Sealing cracks and joints in waterproofing substrate
surfaces using materials specified in this section.

Section 07 2500 - Weather Barriers: Sealants required in conjunction with air barriers and
vapor retarders.

Section 07 8400 - Firestopping: Firestopping sealants.
Section 07 9100 - Preformed Joint Seals: Precompressed foam, gaskets, and strip seals.

Section 07 9513 - Expansion Joint Cover Assemblies: Sealants forming part of expansion joint
cover assemblies.

Section 08 7100 - Door Hardware: Setting exterior door thresholds in sealant.
Section 08 8000 - Glazing: Glazing sealants and accessories.

Section 09 2116 - Gypsum Board Assemblies: Sealing acoustical and sound-rated walls and
ceilings.

Section 09 2216 - Non-Structural Metal Framing: Sealing between framing and

adjacent construction in acoustical and sound-rated walls and ceilings.

Section 09 3000 - Tiling: Sealant between tile and plumbing fixtures and at junctions with
other materials and changes in plane.

1.03 REFERENCE STANDARDS

A.

nmo o w

=0

K.

ASTM C661 - Standard Test Method for Indentation Hardness of Elastomeric-Type Sealants
by Means of a Durometer; 2006 (Reapproved 2011).

ASTM C834 - Standard Specification for Latex Sealants; 2014.

ASTM C919 - Standard Practice for Use of Sealants in Acoustical Applications;2012.
ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013.

ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2008
(Reapproved 2012).

ASTM C1311 - Standard Specification for Solvent Release Sealants; 2014.

ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with
Cold Liquid-Applied Sealants; 2002 (Reapproved 2013).

ASTM C1521 - Standard Practice for Evaluating Adhesion of Installed Weatherproofing
Sealant Joints; 2013.

ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness;
2005 (Reapproved 2010).

SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition.

1.04 SUBMITTALS

A.

See Section 01 3000 - Administrative Requirements, for submittal procedures.



TROUP COUNTY GA 900 SECTION 079200 — JOINT
DALLIS STREET REROOF SEALANTS

B.

Product Data for Sealants: Submit manufacturer's technical data sheets for each product to be
used, that includes the following.

07 9200-1 JOINT SEALANTS

E.
F.
G.

1. Physical characteristics, including movement capability, VOC content, hardness, cure time,
and color availability.
List of backing materials approved for use with the specific product.
Substrates that product is known to satisfactorily adhere to and with which it is compatible.
Substrates the product should not be usedon.
Substrates for which use of primer isrequired.
Substrates for which laboratory adhesion and/or compatibility testingis required.
Installation instructions, including precautions, limitations, and recommended
backing materials and tools.
8.  Certification by manufacturer indicating that product complies with
specification requirements.

Product Data for Accessory Products: Submit manufacturer's technical data sheet for each
product to be used, including physical characteristics, installation instructions, and
recommended tools.

Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color
cards showing standard colors available for selection.

Installation Plan: Submit at least four weeks prior to start of installation.
Field Quality Control Plan: Submit at least two weeks prior to start of installation.
Installation Log: Submit filled out log for each length or instance of sealantinstalled.

Nooakwd

1.05 QUALITY ASSURANCE

A.
B.

C.

E.

Maintain one copy of each referenced document covering installation requirements on site.

Manufacturer Qualifications: Company specializing in manufacturing the products specified
in this section with minimum three years documented experience.

Installer Qualifications: Company specializing in performing the work of this section and with
at least three years of documented experience.

Installation Plan: Include schedule of sealed joints, including the following.

1. Method to be used to protect adjacent surfaces from sealant droppings and smears, with
acknowledgement that some surfaces cannot be cleaned to like-new condition and
therefore prevention is imperative.

2. Installation Log Form: Include the following data fields, with known information filled out.
a. Location on project.

Substrates.

Sealant used.

Primer to be used, or indicate as "No primer" used.

Size and actual backing material used.

Field Adhesion Tests of Joints: Test for adhesion using most appropriate method in
accordance with ASTM C1521, or other applicable method as recommended by manufacturer.

®oo0 0o

1.06 WARRANTY

A.
B.
C.

See Section 01 7800 - Closeout Submittals, for additional warranty requirements.
Correct defective work within a five year period after Date of Substantial Completion.

Warranty: Include coverage for installed sealants and accessories that fail to achieve
watertight seal , exhibit loss of adhesion or cohesion, or do notcure.

PART 2 PRODUCTS
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2.01 MANUFACTURERS

A. Non-Sag Sealants: Permits application in joints on vertical surfaces without sagging or
slumping.
1. Dow Corning Corporation: www.dowcorning.com/construction/sle.
2. Sika Corporation: www.usa-sika.com.
3. Substitutions: See Section 01 6000 - Product Requirements.

B. Self-Leveling Sealants: Pourable or self-leveling sealant that has sufficient flow to form
a smooth, level surface when applied in a horizontal joint.
1. Dow Corning Corporation: www.dowcorning.com/construction/sle.
2. Sika Corporation: www.usa-sika.com.
3. Substitutions: See Section 01 6000 - Product Requirements.

2.02 JOINT SEALANT APPLICATIONS

A. Scope:

1. Exterior Joints: Seal open joints, whether or not the joint is indicated on the drawings,
unless specifically indicated not to be sealed. Exterior joints to be sealed include, but are
not limited to, the following items.

Wall expansion and control joints.

Joints between door, window, and other frames and adjacent construction.
Joints between different exposed materials.

Openings below ledge angles in masonry.

Other joints indicated below.

2. Interlor Joints: Do not seal interior joints unless specifically indicated to be sealed.

Interior joints to be sealed include, but are not limited to, the following items.

a. Joints between door, window, and other frames and adjacent construction.

b. Insound-rated wall and ceiling assemblies, gaps at electrical outlets, wiring devices,
piping, and other openings; between wall/ceiling and other construction; and other
flanking sound paths.

1)  Exception: Such gaps and openings in gypsum board finished stud walls and
suspended ceilings.

2)  Exception: Through-penetrations in sound-rated assemblies that are also
fire-rated assemblies.

c.  Other joints indicated below.

3. Do not seal the following types of joints.

a. Intentional weepholes in veneer products or rainscreen systems.

b. Joints indicated to be treated with manufactured expansion joint cover or some other
type of sealing device.

c. Joints where sealant is specified to be provided by manufacturer of product to be
sealed.

d. Joints where installation of sealant is specified in another section.

e. Joints between suspended panel ceilings/grid and walls.

B. Exterior Joints: Use non-sag non-staining silicone sealant, Type NS-1, unless otherwise
indicated.
1. Lap Joints between Sheet Metal Fabrications and flexible flashing: Silicone; Type NS-2.
2. Lap Joints in Sheet Metal Fabrications: Butyl rubber, non-curing; Type NC-1.
3. Lap Joints between Manufactured Metal Panels: Butyl rubber, non-curing; TypeNC-1.
4.  Control and Expansion Joints in Concrete Paving: Self-leveling

polyurethane "traffic-grade™ sealant; Type SL-2.

5. Wiring Slots in Concrete Paving: Self-leveling epoxy sealant; Type SL-3.

C. Interior Joints: Use non-sag polyurethane sealant, Type NS-5, unless otherwise indicated.
1. Wall and Ceiling Joints in Non-Wet Areas: Acrylic emulsion latex sealant; Type NS-9.
2. Wall and Ceiling Joints in Wet Areas: Non-sag polyurethane sealant for continuous
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liquid immersion; Type NS-6.

3. Floor Joints in Wet Areas: Non-sag polyurethane "non-traffic-grade” sealant suitable
for continuous liquid immersion; Type NS-8.

4. Wall, Ceiling, and Floor Joints Where Tamper-Resistance is Required: Non-sag
tamper-resistant silyl-terminated polyurethane sealant; Type NS-4.

5. Joints between Fixtures in Wet Areas and Floors, Walls, and Ceilings: Mildew-
resistant silicone sealant; white; Type NS-3.
In Sound-Rated Assemblies: Acrylic emulsion latex sealant; Type NS-9.

7. Narrow Control Joints in Interior Concrete Slabs: Self-leveling polyurea sealant;
Type SL-4.

8.  Expansion Joints in Interior Concrete Slabs: Self-leveling Silicone sealant; Type SL-1

9.  Other Floor Joints: Non-sag polyurethane "traffic-grade" sealant; Type NS-7.

Interior Wet Areas: restrooms and food service areas; fixtures in wet areas include plumbing
fixtures, food service equipment, countertops, cabinets, and other similar items.

Sound-Rated Assemblies: Walls and ceilings identified as "STC-rated", "sound-rated",
or "acoustical™;

Areas Where Tamper-Resistance is Required: In areas as recommended by manufacturer for
specific occupancy type of this project..

2.03 JOINT SEALANTS - GENERAL

A.

B.

Sealants and Primers: Provide products having lower volatile organic compound (VOC)
content than indicated in SCAQMD 1168.

Colors: As selected by Architect from manufacturer's full range.

2.04 NONSAG JOINT SEALANTS

A.

Type NS-1 - Non-Staining Silicone Sealant: ASTM C920, Grade NS, Uses M and A;
not expected to withstand continuous water immersion or traffic.
1.  Movement Capability: Plus and minus 50 percent, minimum.
2. Non-Staining To Porous Stone: Non-staining to light-colored natural stone when tested
in accordance with ASTM C1248.
Dirt Pick-Up: Reduced dirt pick-up compared to other silicone sealants.
Hardness Range: 15 to 35, Shore A, when tested in accordance with ASTM C661.
Color: To be selected by Architect from manufacturer's standard range.
Cure Type: Single-component, neutral moisture curing.
Service Temperature Range: Minus 65 to 180 degrees F.
Manufacturers:
a. Dow Corning Corporation; 795 Silicone Building
Sealant: www.dowcorning.com/construction/sle.

Type NS-2 - Silicone Sealant: ASTM C920, Grade NS, Uses M and A, not expected
to withstand continuous water immersion or traffic.
Movement Capability: Plus and minus 25 percent, minimum.
Hardness Range: 15 to 35, Shore A, when tested in accordance with ASTM C661.
Color: To be selected by Architect from manufacturer's standard range.
Cure Type: Single-component, neutral moisture curing
Service Temperature Range: Minus 65 to 180 degrees F.
Manufacturers:
a. Dow Corning Corporation; 758 Silicone Weather Barrier
Sealant: www.dowcorning.com/construction/sle.

Type NS-3 - Mildew-Resistant Silicone Sealant: ASTM C920, Grade NS, Uses M and A;
single component, mildew resistant; not expected to withstand continuous water immersion or
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traffic.
1. Color: White.
2. Manufacturers:
a. Sika Corporation; Sikasil GP: www.usa-sika.com.

D. Type NS-4 - Tamper-Resistant, Silyl-Terminated Polyurethane (STPU) Sealant: ASTM
C920, Grade NS, Uses M and A, single component; not expected to withstand continuous
water immersion or traffic.

Movement Capability: Plus and minus 12-1/2 percent, minimum

Hardness Range: 25 to 30, Shore A, when tested in accordance with ASTM C661.

Color: To be selected by Architect from manufacturer's standard range.

Service Temperature Range: Minus 40 to 180 degrees F.

Manufacturers:

a. Sika Corporation; SikaHyflex-150 LM: www.usa-sika.com.

E. Type NS-5 - Polyurethane Sealant: ASTM C920, Grade NS, Uses M and A, single
or multi-component; not expected to withstand continuous water immersion or
traffic.
1.  Movement Capability: Plus and minus 25 percent, minimum.
Hardness Range: 20 to 35, Shore A, when tested in accordance with ASTM C661.
Color: To be selected by Architect from manufacturer's standard range.
Service Temperature Range: Minus 40 to 180 degrees F.
Manufacturers:
a. Sika Corporation; Sikaflex-1a: www.usa-sika.com.

F. Type NS-6 - Polyurethane Sealant for Continuous Water Immersion: ASTM C920, Grade
NS, Uses M and A, single or multi-component; explicitly approved by manufacturer for
continuous water immersion; suitable for traffic exposure when recessed below traffic
surface.

Movement Capability: Plus and minus 35 percent, minimum.

Hardness Range: 20 to 35, Shore A, when tested in accordance with ASTM C661.

Color: To be selected by Architect from manufacturer's standard range.

Service Temperature Range: Minus 40 to 180 degrees F.

Manufacturers:

a. Sika Corporation; Sikaflex-2¢c NS: www.usa-sika.com.

G. Type NS-7 - Non-Sag "Traffic-Grade" Polyurethane Sealant: ASTM C920, Grade NS, Uses
M and A, single or multi-component; explicitly approved by manufacturer for continuous
water immersion and traffic without the necessity to recess sealant below traffic surface.

1.  Movement Capability: Plus and minus 25 percent, minimum.
2. Hardness Range: 40 to 50, Shore A, when tested in accordance with ASTM C661.
3. Color: To be selected by Architect from manufacturer's standard range.

H. Type NS-8 - Polysulfide Sealant for Continuous Water Immersion: Polysulfide; ASTM C920,
Grade NS, Uses M and A; single component; explicitly approved by manufacturer for
continuous water immersion; not expected to withstand traffic.

1.  Movement Capability: Plus and minus 25 percent, minimum.

I.  Type NS-9 - Acrylic Emulsion Latex: Water-based; ASTM C834, single
component, non-staining, non-bleeding, non-sagging; not intended for exterior use.
1. Color: To be selected by Architect from manufacturer's standard range.
2. Grade: ASTM C834; Grade - Minus 18 Degrees C.
3. Manufacturers:
a. Hilti, Inc; CP 506 Smoke and Acoustical Sealant: www.us.hilti.com/#sle.
b.  Sherwin-Williams Company; 850A Acrylic Latex Caulk: www.sherwin-williams.com.

J.  Type NC-1 - Non-Curing Butyl Sealant: Solvent-based; ASTM C1311; single component,
non-sag, non-skinning, non-hardening, non-bleeding; vapor-impermeable; intended for
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fully concealed applications.
2.05 SELF-LEVELING SEALANTS

A. Type SL-1 - Self-Leveling Silicone Sealant: ASTM C920, Grade P, Uses M and A; single or
multicomponent, explicitly approved by manufacturer for traffic exposure when recessed
below traffic surface; not expected to withstand continuous water immersion.

1.  Movement Capability: Plus 100 percent, minus 50 percent, minimum.

Hardness Range: 0 to 15, Shore A, when tested in accordance with ASTM C661.

Color: To be selected by Architect from manufacturer's standard range.

Service Temperature Range: Minus 40 to 180 degrees F.

Manufacturers:

a. Sika Corporation; Sikasil 728SL: www.usa-sika.com.

B. Type SL-2 - Self-Leveling Polyurethane Sealant: ASTM C920, Grade P, Uses M and A;
single or multi-component; explicitly approved by manufacturer for traffic exposure; not
expected to withstand continuous water immersion .

1. Movement Capability: Plus and minus 25 percent, minimum

Hardness Range: 35 to 55, Shore A, when tested in accordance with ASTM C661.

Color: To be selected by Architect from manufacturer's standard range.

Service Temperature Range: Minus 40 to 180 degrees F.

Manufacturers:

a. Sika Corporation; Sikaflex-1c SL: www.usa-sika.com.

C. Type SL-3 - Semi-Rigid Self-Leveling Epoxy Joint Filler: Epoxy or epoxy/polyurethane
copolymer; intended for filling cracks and control joints not subject to significant movement;
rigid enough to support concrete edges under traffic.

1.  Composition: Multi-component, 100 percent solids by weight.
2. Hardness: Minimum of 85 (Shore A) or 35 (Shore D), when tested in accordance
with ASTM D2240 after 7 days.

Color: To be selected by Architect from manufacturer's standard colors.

Joint Width, Minimum: 1/8 inch.

Joint Width, Maximum: 1/4 inch.

Joint Depth: Provide product suitable for joints from 1/8 inch to 2 inches in depth

including space for backer rod.

7. Manufacturers:

a. W.R. Meadows, Inc; Rezi-Weld Flex: www.wrmeadows.com/sle.

D. Type SL-4 - Semi-Rigid Self-Leveling Polyurea Joint Filler: Two-component, 100 percent
solids; intended for filling cracks and control joints not subject to significant movement; rigid
enough to support concrete edges under traffic.

1. Hardness: 75, Shore A, minimum, when tested in accordance with ASTM D2240 after

7 days.

Color: To be selected by Architect from manufacturer's standard colors.

Joint Width, Minimum: 1/8 inch.

Joint Width, Maximum: 3/4 inch.

Joint Depth: Provide product suitable for joints from 1/8 inch to 1-1/2 inches in

depth excluding space for backer rod.

6. Manufacturers:

a. ARDEX Engineered Cements; ARDEX ARDISEAL RAPID
PLUS: www.ardexamericas.com.

2.06 ACCESSORIES
A. Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere
to, compatible with specific sealant used, and recommended by backing and sealant

manufacturers for specific application.
1. Type for Joints Not Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type
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O - Open Cell Polyurethane.
2. Type for Joints Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type B
- Bi-Cellular Polyethylene.
Open Cell: 40 to 50 percent larger in diameter than joint width.
Closed Cell and Bi-Cellular: 25 to 33 percent larger in diameter than jointwidth.
5. Manufacturers:

a. Nomaco, Inc; HBR: www.nomaco.com.

b. Substitutions: See Section 01 6000 - Product Requirements.

B. Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

C. Masking Tape: Self-adhesive, nonabsorbent, non-staining, removable without adhesive
residue, and compatible with surfaces adjacent to joints and sealants.

D. Joint Cleaner: Non-corrosive and non-staining type, type recommended by sealant
manufacturer; compatible with joint forming materials.

E. Primers: Type recommended by sealant manufacturer to suit application; non-staining.
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PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that joints are ready to receive work.

B. Verify that backing materials are compatible with sealants.

C. Verify that backer rods are of the correct size.
3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D

Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completelyremovable.

E. Concrete Floor Joints That Will Be Exposed in Completed Work: Test joint filler
in inconspicuous area to verify that it does not stain or discolorslab.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.
Perform acoustical sealant application work in accordance with ASTM C919.

D. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1.  Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

O

E. Install bond breaker backing tape where backer rod cannot be used.

F. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

G. Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

H. Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape
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immediately after tooling sealant surface.
I.  Concrete Floor Joint Filler: After full cure, shave joint filler flush with top of concrete slab.

3.04 FIELD QUALITY CONTROL
A. Perform field quality control inspection/testing as specified in PART 1 under
QUALITY ASSURANCE article.
B. Remove and replace failed portions of sealants using same materials and procedures as
indicated for original installation.
3.05 POST-OCCUPANCY
A. Post-Occupancy Inspection: Perform visual inspection of entire length of project sealant
joints at a time that joints have opened to their greatest width; i.e. at the low temperature in
the thermal cycle. Report failures immediately and repair.

END OF
SECTION



