



- TRAFFIC CONTROL NOTES:**
1. ALL CONSTRUCTION TRAFFIC SHALL ENTER AND EXIT OFF OF FORT DRIVE.
 2. THE NORTHERN MOST EXISTING DRIVEWAY ALONG WHITESVILLE ROAD SHALL BE DEMOLISHED AND REMOVED.
 3. THE SOUTHERN MOST EXISTING DRIVEWAY ALONG WHITESVILLE ROAD SHALL BE CLOSED AND NOT USED DURING CONSTRUCTION. ONCE THE DECELERATION LANE IS CONSTRUCTED, THE ENTRANCE SHALL BE RE-OPENED.
 4. FOR THE DECELERATION LANE AND DRIVEWAY ALONG SR 219 / WHITESVILLE ROAD, SEE GDOT TRAFFIC CONTROL DETAILS ON SHEETS 10.6 & 10.7 FOR TRAFFIC CONTROL REQUIREMENTS.
 5. FOR THE DRIVEWAY ALONG FORT DRIVE, SEE GDOT TRAFFIC CONTROL DETAILS ON SHEETS 10.6 & 10.8.
 6. CONTRACTOR SHALL MAINTAIN ACCESS AND AT LEAST 1 LANE OPEN FROM FORT DRIVE TO THE MAINTENANCE SHED AND THE BACK BUILDING DURING CONSTRUCTION.
 7. CONTRACTOR SHALL COORDINATE WITH AND PROVIDE ANY ACCESS CHANGES WITH THE SUPERVISORS OF THESE FACILITIES.

SAWCUT A STRAIGHT EDGE ALONG THE PAVEMENT & THE SIDEWALK. REMOVE THE SIDEWALK. TIE THE CURB TO THE SIDEWALK EDGE. PAVE UP TO THE EDGE OF FORT DRIVE.

DATE	REVISIONS
7/30/24	Update Ex Conditions & Internal Sidewalks
8/16/24	ADDENDUM #2

HARRIS GRAY, LLC
 ENGINEERS - SURVEYORS - PLANNERS
 CERTIFICATE OF AUTHORIZATION NO. PE0006540
 824 THIRD AVENUE • WEST POINT, GEORGIA 31833
 PHONE: (706) 645-5985

**WHITESVILLE ROAD SOCCER COMPLEX
 TROUP COUNTY, LAGRANGE GA.
 SITE PLAN (WEST)**

DATE	10/06/2023
DRAWN BY	HG
CHKD BY	JSH
FILE NAME	SITE PLAN
JOB NO.	GA230155

